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AGREEMENT NO. D2502035
BY AND BETWEEN
CLEARLAKE OAKS COUNTY WATER DISTRICT (“Recipient”)

AND

CALIFORNIA

Water Board
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CALIFORNIA STATE WATER RESOURCES CONTROL BOARD (“State Water Board”)
FOR THE PURPOSE OF THE
PROJECT NO. EDWG-1710001-004C

WATER RELIABILITY IMPROVEMENT PROJECT (*Project”)

Section 116760 et seq. of the Health and Safety Code and Resolution Nos. 2025-0014 and 2025-
0024,

PROJECT FUNDING AMOUNT: $36,060,258
PRINCIPAL FORGIVENESS COMPONENT: $36,060,258
ESTIMATED REASONABLE PROJECT COST: $36,060,258

ELIGIBLE WORK START DATE: MARCH 1, 2022
ESTIMATED COMPLETION OF CONSTRUCTION DATE: NOVEMBER 1, 2028
PROJECT COMPLETION DATE: DECEMBER 31, 2028
FINAL REIMBURSEMENT REQUEST DATE: FEBRUARY 28, 2029
RECORDS RETENTION END DATE: DECEMBER 31, 2064

Adobe Acrobat Sign Transaction Number: CBJCHBCAABAACQSeBSz3YkVbtOfDUSS IMmRUONNI0IUL
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1. The State Water Board and the Recipient mutually promise, covenant, and agree to the terms,
provisions, and conditions of this Agreement, including the following Exhibits, which are attached
hereto or are incorporated by reference:

EXHIBIT A — SCOPE OF WORK AND SCHEDULE
EXHIBIT B — FUNDING PROVISIONS

EXHIBIT C — GENERAL TERMS AND CONDITIONS
EXHIBIT D — SPECIAL CONDITIONS

2. The following documents are also incorporated by reference, as well as any documents

incorporated by reference in Exhibit D:

e the Final Plans & Specifications, including any changes approved by the Division, which are
the basis for the construction contract to be awarded by the Recipient;
the Drinking Water System Permit No. 02-03-16P1710001 and any amendments thereto;
the federal Davis-Bacon requirements. By accepting this Agreement, the Recipient
acknowledges and agrees to the terms and conditions provided in the DBRA Requirements
for EPA Subrecipients | US EPA (https://www.epa.gov/grants/dbra-requirements-epa-
subrecipients). The Recipient shall ensure that the following language is included in all
contracts and subcontracts funded under this Agreement:

By accepting this contract, the contractor acknowledges and agrees to the terms and
conditions provided in the Contract Provisions for Davis-Bacon and Related Acts | US
EPA (https://lwww.epa.gov/grants/contract-provisions-davis-bacon-and-related-acts).
(For reference, see also
https://www.waterboards.ca.gov/water_issues/programs/grants loans/srf/davisbacon.html.)

3. Party Contacts during the term of this Agreement are:

State Water Board Clearlake Oaks County Water District

Section: | Division of Financial Assistance

Name: Maria Vasquez, Project Manager Name: Dianna Mann, General
Manager

Address: | 1001 | Street, 16" Floor Address: P.O. Box 709

City, Sacramento, CA 95814 City, State, | Clearlake Oaks CA, 95423

State, Zip:

Zip:

Phone: (916) 327-7469 Phone: (707) 998-3322

Email. Maria.Vasquez@Waterboards.ca.gov | Email: d.mann@clocwd.org

Each party may change its contact upon written notice to the other party. While Party Contacts are
contacts for day-to-day communications regarding Project work, the Recipient must provide
official communications and notices to the Division's Deputy Director in addition to the Party
Contacts.

4. Conditions precedent to this Agreement are set forth as follows:

(a) The Recipient must deliver to the Division a resolution authorizing this Agreement and
identifying its authorized representative by title.

(b) The Recipient must deliver an opinion of general counsel satisfactory to the State Water
Board’s counsel dated on or after the date that the Recipient signs this Agreement.
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5. The Recipient represents, warrants, and commits to the following as of the Eligible Work Start
Date and continuing thereafter for the term of this Agreement, which shall be at least until the
Records Retention End Date:

(a) The Recipient agrees to comply with all terms, provisions, conditions, and commitments of
this Agreement, including all incorporated documents.

(b) The execution and delivery of this Agreement, including all incorporated documents, has
been duly authorized by the Recipient. Upon execution by both parties, this Agreement
constitutes a valid and binding obligation of the Recipient, enforceable in accordance with its
terms, except as such enforcement may be limited by law.

(c) None of the transactions contemplated by this Agreement will be or have been made with an
actual intent to hinder, delay, or defraud any present or future creditors of Recipient. The
Recipient is solvent and will not be rendered insolvent by the transactions contemplated by
this Agreement. The Recipient is able to pay its debts as they become due. The Recipient
maintains sufficient insurance coverage considering the scope of this Agreement, including,
for example but not necessarily limited to, general liability, automobile liability, workers
compensation and employer liability, professional liability.

(d) The Recipient is in compliance with all State Water Board funding agreements to which it is a
party.

6. This Agreement, and any amendments hereto, may be executed and delivered in any number of
counterparts, each of which when delivered shall be deemed to be an original, but such
counterparts shall together constitute one document. The parties may sign this Agreement, and
any amendments hereto, either by an electronic signature using a method approved by the State
Water Board or by a physical, handwritten signature. The parties mutually agree that an
electronic signature using a method approved by the State Water Board is the same as a
physical, handwritten signature for the purposes of validity, enforceability, and admissibility.

7. The Recipient has reviewed and fully understands the provisions and requirements of this

Agreement. The Recipient has reviewed and affirms the representations and warranties in this
Agreement.

EDWG04xiii2024
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IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto.

CLEARLAKE OAKS COUNTY WATER DISTRICT:

5. Dlanna Mann

Name: Dianna Mann
Title: General Manager

Date: Apr 7, 2026

Adobe Acrobat Sign Transaction Number: CBJCHBCAABAACQSeBSz3YkVbtOfDUSSIMmRUONNA0IUL

STATE WATER RESOURCES CONTROL BOARD:

. 4 Karbosk,

Name: Joe Karkoski
Title:  Deputy Director
Division of Financial Assistance

Apr 22, 2026

Date

EDWG04xiii2024
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EXHIBIT A — SCOPE OF WORK AND SCHEDULE

A.1 PROJECT PURPOSE AND DESCRIPTION.

The Project is for the benefit of the Recipient and has a Useful Life of at least 50 years. The Project will
make improvements to the Recipient’s water treatment plant, distribution system, storage, and booster
pump station to address their inability to provide a reliable and adequate water supply to meet the
maximum day demand. The funding under this Agreement will be used to provide safe and reliable
drinking water to the residents of the community.

A.2 SCOPE OF WORK.

The Recipient agrees to do the following:

1.

Project Management

1.1

1.2

13
1.4

Provide all technical and administrative services as needed for Project completion;
monitor, supervise, and review all work performed; and coordinate budgeting and
scheduling to ensure the Project is completed within budget, on schedule, and in
accordance with approved procedures, applicable laws, and regulations.

Notify the Project Manager at least fifteen (15) working days in advance of upcoming
meetings, workshops, and trainings.

Conduct periodic and final site visits with the Project Manager.

Conduct pre-, during, and post-construction photo monitoring at the Project site and
submit to the Project Manager as part of Progress Reports.

Initial Submissions

2.1

2.2

2.3

24

Submit the mandatory Technical, Managerial, and Financial (TMF) Assessment
elements, including Budget/Capital Improvement Plan, Consolidation Feasibility,
Ownership, and Water Rights, to the Project Manager for approval.

2.1.1  Mandatory TMF elements must be met to the satisfaction of the Division prior to
Bid Solicitation Approval.

Submit the Expedited Drinking Water Grant (EDWG) Financial Security Package to the
Project Manager for approval.

2.2.1 Division review and approval must be complete prior to Bid Solicitation Approval.

Complete necessary work to resolve any incomplete items identified by Division after the
Division reviews submittals for Items 2.1 and 2.2.

Submit the professional engineering services contract(s) to the Project Manager for
review and approval prior to disbursement of funds for costs incurred under such
contract(s).

Permitting, Approvals, and Environmental Compliance

No construction or construction-related activities, including construction bid solicitation, and land
acquisition, are authorized until the California Environmental Quality Act (CEQA) process,
permitting, access negotiations and other required approvals are complete.

3.1

Complete documentation required under the CEQA for the proposed construction project.

Exhibit A



3.2

3.3

Clearlake Oaks County Water District
Project No. EDWG-1710001-004C
Agreement No.: D2502035

Page 5 of 42

3.1.1  Submit the draft CEQA document or Notice of Exemption, as applicable, to the
Project Manager for comment.

Submit the complete EDWG Program Environmental Package to the Project Manager,
including one of the following: the Notice of Exemption filed with the County Clerk and
with the Governor's Office of Planning and Research, State Clearinghouse; or the final
CEQA document (Negative Declaration, Mitigated Negative Declaration, or
Environmental Impact Report), Mitigation Monitoring and Reporting Plan, comments and
responses, adoption/certification resolution, and the Notice of Determination filed with the
County Clerk and the Governor's Office of Planning and Research.

Obtain written concurrence from the Project Manager confirming the State Water Board
has made its own environmental findings if applicable and concurs that
implementation/construction may proceed. The State Water Board may deem the Project
ineligible for funding if construction begins prior to the Division’s issuance of this written
approval.

Obtain all public agency approvals, entitlements, permits, and agreements, if any, that
are required for Project implementation before field work begins.

3.2.1 Ifthe Recipient is a California Public Utility Commission (CPUC) regulated
entity, submit evidence of any necessary CPUC approvals, including the
approval of proposed acquisition of the subsumed water system benefiting from
the Project, if applicable, and notice to the CPUC of the receipt of grant funds. If
the Recipient is not a CPUC-regulated entity but a CPUC-regulated entity will
provide services contemplated under this Agreement or will be the receiving
water system after the completion of the Project, the Recipient must submit
evidence to the satisfaction of the Division that all necessary CPUC approvals
for the Project have been received, including CPUC approval of the proposed
acquisition of the subsumed water system benefiting from the Project, if
applicable.

3.2.2 Ifthe Project is carried out on land not owned by the Recipient, the Recipient
must obtain adequate property rights or rights of way for the Useful Life of the
Project.

3.2.3 Ifthe Project requires or involves the diversion or appropriation of water, the
Recipient must submit appropriate documentation showing that Recipient has
acquired necessary water rights.

3.24 Submit evidence of any necessary Local Agency Formation Commission
approvals.

3.2.5 Submit a list and signed copies of any other necessary approvals, entitlements,
permits, and agreements to the Project Manager.

Sumit additional documents that are requested by the Division, if applicable.

4. Planning, Design, and Engineering

41

4.2

Prepare an Engineering Report, Technical Memo, or similar document to support the
design plans and specifications in Item 4.2 and submit to the Project Manager for
comment.

Prepare the fifty percent (50%) design plans and specifications and submit to the Project
Manager for approval. The Project shall include:
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Storage and Booster Pump Station Improvements

L]

Construction of a new 215,000-gallon bolted steel tank and booster pump station,
and Concrete Mansory Unit (CMU) Pump House, including a bypass control
valve, grading, and yard piping improvements, in the High Valley Area.
Installation of a new CMU pump house with pumps, control valves, and a
portable generator at the Shady Lane Booster Station.

Rehabilitation enhancements including internal and external tank recoating, as
well as structural upgrades to the Konocti and Shady Lane Tanks.

Installation of a trihalomethane (THM) reduction system in the Harvey and the
Konocti Tanks. .
Rehabilitation enhancements including internal and external tank recoating,
structural upgrades, installation of an impressed current cathodic protection
system, repair or replacement of appurtenances and other minor upgrades for
the Pluth Tank.

Distribution System Improvements

Construction of a new transmission pipeline along Highway 20 for several streets
between the North Side of Highway 20 and Sulpher Bank Drive.

Replacement of existing asbestos cement mains with polyvinyl chloride (PVC)
DR 14 pipe, including fully restrained ductile iron (D) fittings, new customer
service lines, fire hydrants, and valves.

Upgrade of the supervisory control and data acquisition system.

Replacement of three (3) existing District Metered Area (DMA) flowmeters with
new units.

Installation of four (4) pressure reducing valves (PRVSs).

Construction of a new pipeline from the Paradise Tank to the existing THM
removal system in the Paradise area.

Water Treatment Plant Improvements (WTP)

Installation of two (2) new 30,000-gallon backwash storage tanks along with
associated piping.

Enhancement of the ozone injection efficiency by installing fine bubble diffusers,
a 7.5 horsepower recircutation pump, DO; flow cell assembly, feed lines,
dissolved ozone analyzer, and updated programmable logic controller (PLC).
Installation of a temporary dissolved air flotation or suspended air flotation pilot
plant in the raw water supply to reduce algae concentration.

Complete the one hundred percent (100%) design plans and specifications and prepare a
summary identifying any changes from the fifty percent (50%) plans in Item 4.2. Submit
the one hundred percent (100%) design plans and specifications and summary of
changes for the Project to the Project Manager for approval.

5. Bid Solicitation

Complete the bid documents in accordance with the approved design plans and
specifications in ltem 4.3 and submit to the Project Manager for approval.

Complete EDWG Request for Bid Solicitation Approval Form, after obtaining: TMF
approval in Item 2.1, Financial Security Package approval in ltem 2.2, and environmental
clearance in Item 3.1.3. Submit to the Project Manager to obtain written Bid Solicitation
Approval.
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Advertise the Project for bid after receiving Division approval in ltem 5.2. Submit
complete EDWG Final Budget Approval (FBA) Form, including necessary attachments,
such as the advertised bid documents and bid summary, and the necessary approvals,
entitlements, permits, and agreements in ltem 3.2, and documents in Item 3.3, to obtain
written FBA approval from the Division.

6. Construction and Implementation

Construction, equipment procurement, and certain acquisition costs are not eligible for
reimbursement prior to FBA. In some cases, land acquisition costs may be reimbursed prior to
FBA but only after the Division has provided written approval associated with environmental
compliance. In all cases, the Division must determine that the land acquisition is necessary for
the project and that the purchase price is reasonable or reflects fair market value. For
consolidation projects, the Division must determine that all necessary approvals and actions have
been taken to ensure the completion of consolidation prior to approving the reimbursement of
land acquisition costs.

6.1

6.2

6.3

6.4

6.5

6.6

6.7
6.8

A.3 SIGNAGE.

After receiving FBA, award the construction contract(s) and submit the Notice(s) to
Proceed and awarded contract(s) for the Project to the Project Manager.

Submit any proposed changes that arise during construction that may affect the Project’s
benefits and components listed in Item 4.2, schedule, or costs to the Project Manager for
approval prior to proceeding with the changes.

Submit the necessary TMF Assessment elements to the Project Manager by the
Completion of Construction.

6.3.1  Prior to disbursement of the final 10% of the total Project Costs, necessary TMF
elements must be demonstrated to the satisfaction of the Division, which may
include elements that will be subsequently completed under DDW supervision.

Submit any required drinking water permit amendment application documents to the
regulating agency (Division of Drinking Water, Local Primacy Agency, County Health
Department, etc.) and the Project Manager before the Completion of Construction (if
applicable).

Construct the Project in accordance with the approved design plans and specifications in
ltem 4.3.

For projects that include consolidation, implement the consolidation as described in this
Agreement and inform the Division once the consolidation has been completed. If the
consolidation involves transfer of assets or acquisition of a water system, complete the
ownership transfer of existing water system facilities, infrastructure, and customers.
Submit additional documents that are requested by the Division, if applicable.
Expeditiously initiate Project operations upon Completion of Construction.

The Recipient must place a professionally prepared sign at least four feet tall by eight feet wide made of
% inch thick exterior grade plywood or other approved material in a prominent location on the Project site
and must maintain the sign in good condition for the duration of Project implementation. The sign may
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include another agency’s required information and must include, prominently displayed, the following
disclosure statement and color logos (available from the Division):

=

o
CALITONNIA =

Water Boards

“Funding for this project has been provided in full or in part under the California’s Drinking Water State
Revolving Fund which is capitalized through a variety of funding sources, including grants from the United

States Environmental Protection Agency and state bond proceeds through an agreement with the State
Water Resources Control Board.”

A.4 SCHEDULE.

Failure to provide items by the due dates indicated in the table below may constitute a material violation
of this Agreement. The Division may adjust the dates in the “Estimated Due Date” ¢column of this table,
but “Critical Due Date” adjustments will require an amendment to this Agreement. The Recipient must
complete and submit all work in time to be approved by the Division prior to the Project Completion Date.
As applicable for specific submittals, the Recipient must plan adequate time to solicit, receive, and
address comments prior to submitting the final submittal.

The Recipient must substantially complete construction by the approved Estimated Completion of
Construction date unless an extension is granted by the Division in writing. The Recipient must deliver
any request for extension of the Estimated Completion of Construction Date no less than 30 days prior to
the approved Estimated Completion of Construction date. Late requests may not be honored.

The Recipient must submit the Final Reimbursement Request prior to the Estimated Due Date for the
Final Reimbursement Request or by any modified Estimated Due Date approved by the Division. The
Recipient must deliver any request for extension of the Estimated Final Reimbursement Request Date no
less than 30 days prior to the approved Estimated Final Reimbursement Request Date. Late requests
may not be honored. The Estimated Final Reimbursement Request Date will not be extended beyond the
critical Final Reimbursement Request Date without an amendment to this Agreement.

ITEM DESCRIPTION OF SUBMITTAL CRITICAL DUE ESTIMATED DUE
DATE DATE
EXHIBIT A.2 - SCOPE OF WORK
1 Project Management
1.1 Technical and Administrative Services N/A Ongoing
12 Notification of Upcoming Meetings, N/A As Needed
Workshops, and Trainings
1.3 Site Visits N/A As Needed
1.4 Photo Documentation N/A Ongoing
2 Initial Submissions
21 Mandatory TMF Assessment Elements N/A May 1, 2026
2.2 EDWG Financial Package N/A May 1, 2026
23 Complete any incomplete items identified by N/A July 1, 2026
Division after review of 2.1 and 2.2.
2.4 Professional Engineering Services Contract N/A July 1, 2026
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ITEM DESCRIPTION OF SUBMITTAL CRITICAL DUE ESTIMATED DUE
DATE DATE
3 Permitting, Approvals, and Environmental Compliance
3.1.1 Draft CEQA N/A July 1, 2026
3.1.2 EDWG Environmental Package and Final N/A January 1, 2027
CEQA
3.21 California Public Utilities Commission N/A N/A
Approvals and Filings
3.2.2 Property Rights or Rights of Way N/A N/A
323 Documentation of Necessary Water Rights N/A Completed
324 Local Agency Formation Commission N/A N/A
Approvals
3.25 List and Signed Copies of Any Other N/A November 15, 2026
Necessary Approvals, Entitlements,
Permits, and Agreements
3.3 Additional Documentation Required by the N/A As Needed
Division, if applicable
4 Planning, Design, and Engineering
41 Engineering Report, Technical Memo, or N/A August 1, 2026
Similar Document
4.2 50% Plans and Specifications - N/A September 1, 2026
4.3 100% Plans and Specifications N/A March 1, 2027
5 Bid Solicitation
5.1 Bid Documents N/A March 1, 2027
52 EDWG Request for Bid Solicitation Approval N/A April 14, 2027
Form
5.3 EDWG Request for Final Budget Approval N/A May 14, 2027
Form
6 Construction and Implementation
6.1 Notice(s) to Proceed N/A September 1, 2027
6.2 Notification of Project Changes N/A As Needed
6.3 Necessary TMF Elements N/A November 1, 2028
6.4 Permit Amendment Application Documents N/A September 1, 2028
6.5 Completion of Construction N/A November 1, 2028
6.6 Consolidation / Asset Transfer / Water N/A N/A
System Acquisition
6.7 Additional Documentation Required by the N/A As Needed
Division, if applicable
6.8 Project Completion December 31, 2028 N/A
REPORTS
A3 Progress Reports Quarterly N/A
A4 Project Completion Report N/A December 31, 2028
A5 Final Inspection and Certification N/A December 31, 2028
EXHIBIT BUDGET COSTS AND REIMBURSEMENT
BANDC
FUNDING
TERMS
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ITEM DESCRIPTION OF SUBMITTAL CRITICAL DUE ESTIMATED DUE
DATE DATE
B.6.1 and | First Reimbursement Request No later than 90 N/A
B.6.2 days from
Agreement
Execution Date
C.16 Final Reimbursement Request February 28, 2029 N/A

The Division may require corrective work to be performed prior to Project Completion. The State Water
Board is not obligated to reimburse corrective work under this Agreement.

A.5 PROGRESS REPORTS.

The Recipient must provide a progress report to the Division each quarter, beginning no later than 90
days after execution of this Agreement. The Recipient must provide a progress report with each
Reimbursement Request. Failure to provide a complete and accurate progress report may result in the
withholding of Project Funds, as set forth in Exhibits B and C. A progress report must contain the
following information:
1. A summary of progress to date including a description of progress since the last report, percent
construction complete, percent contractor invoiced, and percent schedule elapsed;
2. Discussion of any delays experienced or anticipated in meeting the project schedule provided in
Section A.4 and measures to meet the schedule;
3. A description of compliance with environmental requirements, including a discussion of the status
of the Recipient’'s compliance with
a. the water-quality related mitigation measures in any Mitigation Monitoring and Reporting
Program adopted for the Project, including, but not limited to, any mitigation measures
included in the biological resources, geology/soils, hazards and hazardous materials,
hydrology/water quality, and utilities/service systems resource categories to reduce the
potential for significant water quality impacts; and
b. any permits issued for the Project that include water quality elements, including Clean
Water Act, Section 401 Certification or Section 404 Permit, Lake and Streambed
Alteration Agreement, and/or Rivers and Harbors Act, Section 10 Permit issued by the
relevant state and federal agencies.
4. A listing of change orders including amount, description of work, and change in contract amount
and schedule; and
5. Any problems encountered, proposed resolution, schedule for resolution, and status of previous
problem resolutions.

A.6 PROJECT COMPLETION REPORT.

(a) The Recipient must submit a Project Completion Report to the Division with a copy to the
appropriate District Office on or before the due date established by the Division and the
Recipient at the time of final project inspection. The Project Completion Report must include
the following:

i. Description of the Project,
. Description of the water quality problem the Project sought to address,
iii. Discussion of the Project’s likelihood of successfully addressing that water quality
problem in the future, and
iv. Summary of compliance with applicable environmental requirements, including a
discussion of the status of the Recipient’'s compliance with
a. any Mitigation Monitoring and Reporting Program adopted for the Project; and
b. any permits issued for the Project that include water quality elements, including
Clean Water Act, Section 401 Certification or Section 404 Permit, Lake and
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Streambed Alteration Agreement, and/or Rivers and Harbors Act, Section 10
Permit issued by the relevant state and federal agencies.

(b) If the Recipient fails to submit a timely Project Completion Report, the State Water Board may
stop processing pending or future applications for new financial assistance, withhold
reimbursements under this Agreement or other agreements, and begin administrative
proceedings.

A7 [RESERVED]
A.8 FINAL PROJECT INSPECTION AND CERTIFICATION.

Upon completion of the Project, the Recipient must provide for a final inspection and must certify that the
Project has been completed in accordance with this Agreement, any final plans and specifications
submitted to the State Water Board, and any amendments or modifications thereto. If the Project involves
the planning, investigation, evaluation, design, or other work requiring interpretation and proper
application of engineering, or other professionals, the final inspection and certification must be conducted
by a California Registered Civil Engineer or other appropriate California registered professional. The
results of the final inspection and certification must be submitted to the Project Manager.
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EXHIBIT B — FUNDING PROVISIONS
B.1 ESTIMATED REASONABLE COST AND PROJECT FUNDS.

The estimated reasonable cost of the total Project is set forth on the Cover Page of this Agreement, and
is greater than or equal to the funding anticipated to be provided by the State Water Board under this
Agreement. Subject to the terms of this Agreement, the State Water Board agrees to provide Project
Funds not to exceed the amount of the Project Funding Amount set forth on the Cover Page of this
Agreement.

B.2 RECIPIENT CONTRIBUTIONS.

The Recipient must pay any and all costs connected with the Project including, without limitation, any and
all Project Costs. If the Project Funds are not sufficient to pay the Project Costs in full, the Recipient must
nonetheless complete the Project and pay that portion of the Project Costs in excess of available Project
Funds, and shall not be entitled to any reimbursement therefor from the State Water Board.

If the Recipient obtains funds for the Project from any third parties, the Recipient shall immediately notify
the Division. The amount of this Agreement may be reduced to reflect such funds.

The loan component of this Agreement is forgiven. The estimated amount of principal that will be due to
the State Water Board from the Recipient under this Agreement is Zero dollars and no cents ($0.00).

B.3 VERIFIABLE DATA.

Upon request by the Division, the Recipient must submit verifiable data to support deliverables specified
in the Scope of Work. The Recipient’s failure to comply with this requirement may be construed as a
material breach of this Agreement.

B.4 BUDGET COSTS.

Estimated budget costs are contained in the Summary Project Cost Table below.

ITEM DESCRIPTION TOTAL ESTIMATED PROJECT FUNDING
COST AMOUNT
A [Construction $20,231,660 $20,231,660
B |Pre-Purchased Material / Equipment $0 $0
C [Real Property or Easement Acquisition $0 $0
D _[Change Order Contingency $2,625,916 $2,625,916
E [Force Account $0 $0
F |Allowances (Soft Costs) $5,219,495 $5,219,495
G [Conditional Costs (< 30% of total project cost, $7,983,187 $7,983,187
i.e., sum of items A-F)
TOTAL $36,060,258 $36,060,258

The Division’s Final Budget Approval(s) and related Forms 259 and 260 will document a more detailed
budget of eligible Project Costs and Project funding amounts. Construction of the Project may be
completed in phases only with written approval of the Division. If construction proceeds under separate
phases, the Recipient must submit a Final Budget Approval package and receive Final Budget Approval
from the Division for each phase.
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The Recipient is prohibited from requesting disbursement amounts that represent Recipient’s mark-ups to
costs invoiced or otherwise requested by consultants or contractors.

Reasonable indirect costs may be allowable upon approval by the Division.

Reimbursement of costs under the Conditional Costs line item is not authorized without the Division's
written approval. The Conditional Costs line item is for increased costs and unforeseen items, provided
that the costs are eligible and consistent with the approved scope of work of this Agreement and are
determined to be reasonable and necessary by the Division. The Recipient must contact the Project
Manager with any requests to use the Conditional Costs line item; approval is subject to the Division’s
discretion. The Division will not approve the use of Conditional Costs for construction costs and
construction change orders until after it has provided a Final Budget Approval for the Project.

Project Costs incurred prior to the Eligible Work Start Date on the cover page of this Agreement are not
eligible for reimbursement.

B.5 LINE ITEM ADJUSTMENTS.

1. The Recipient may submit a request for an adjustment between line items of the budget in writing
to the Project Manager for the Division's review and approval. Such adjustment may not increase
or decrease the total Project Funding Amount. The Recipient shall submit a copy of the
Agreement budget reflecting the requested changes and shall note proposed changes by striking
out the original amount(s) followed with proposed change(s) in bold and underlined. Budget
adjustments deleting a budget line item or adding a new budget line item shall require a formal
amendment. The Division may also propose budget adjustments.

2. The Division may adjust the funding amounts of the line items of the budget as foliows, in
accordance with any applicable rules. Under no circumstances may the sum of line items in the
approved budget exceed the Project Funding Amount set forth on the Cover Page of this
Agreement.

(a) At the time of the Division’s Final Budget Approval(s), upon any amendments to the
Agreement, and following the Recipient’s final Reimbursement Request, the Division may
shift funds from one line item to another in consultation with the Recipient, subject to any
applicable limitations.

(b) At times other than those described in paragraph (a), the Division may adjust the budget
for existing line items, other than the Contingency and Conditional Costs line items, by
shifting funds among line items.

3. No line item adjustment is authorized until the Division provides written approval for the

adjustment to the Recipient. Any line item adjustments to the budget that are due to a change in
scope of work will require an Agreement amendment.

B.6 REIMBURSEMENT PROCEDURE.
Except as may be otherwise provided in this Agreement, reimbursements will be made as follows:

1. Upon execution and delivery of this Agreement by both parties, the Recipient may request
immediate reimbursement of any eligible incurred planning and design allowance costs through
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submission to the State Water Board of the Reimbursement Request Form 260 and Form 261, or
any amendment thereto, duly completed and executed, except that the Recipient may not acquire
or request reimbursement of costs for materials, equipment, or land for the Project until after any
required environmental review process is complete and the Division provides written notice that
such items may be reimbursed under this Agreement. To be eligible for reimbursement, Project
Costs, including any planning and design allowance costs, must have been incurred in
compliance with all applicable requirements, including the state and federal cross-cutting
requirements listed in Exhibits C and D.

2. The Recipient must submit a Reimbursement Request for costs incurred prior to the date this
Agreement is executed by the State Water Board no later than ninety (90) days after this
Agreement is executed by the State Water Board. Late Reimbursement Requests may not be
honored.

3. Additional Project Funds will be promptly disbursed to the Recipient upon receipt of
Reimbursement Request Form 260 and Form 261, or any amendment thereto, duly completed
and executed by the Recipient for incurred costs consistent with this Agreement, along with
receipt of progress reports due under this Agreement.

4. The Recipient shall not solicit construction bids or conduct any construction activities until the
Division has provided written bid solicitation approval. The Division will not provide bid solicitation
approval until after the Division completes its applicable review, which will include but not be
limited to environmental review.

5. The Recipient must not request reimbursement for any Project Cost until such cost has been
incurred and is currently due and payable by the Recipient, although the actual payment of such
cost by the Recipient is not required as a condition of Reimbursement Request. Supporting
documentation (e.g., receipts) must be submitted with each Reimbursement Request. The
amount requested for Recipient’s administration costs must include a calculation formula (i.e.,
hours or days worked times the hourly or daily rate = total amount claimed). Reimbursement of
Project Funds will be made only after receipt of a complete, adequately supported, properly
documented, and accurately addressed Reimbursement Request. Upon request by the Division,
supporting documents for professional and administrative services must include the employees’
names, classifications, labor rates, hours worked, and descriptions of the tasks performed.
Reimbursement Requests submitted without supporting documents may be wholly or partially
withheld at the discretion of the Division.

6. The Recipient must spend Project Funds within 30 days of receipt. If the Recipient earns interest
earned on Project Funds, it must report that interest immediately to the State Water Board. The
State Water Board may deduct earned interest from future reimbursements.

7. The Recipient must not request a reimbursement unless that Project Cost is allowable,
reasonable, and allocable.

8. Notwithstanding any other provision of this Agreement, no reimbursement shall be required at
any time or in any manner which is in violation of or in conflict with federal or state laws, policies,
or regulations.

Notwithstanding any other provision of this Agreement, the Recipient agrees that the State Water Board
may retain an amount equal to ten percent (10%) of the Project Funding Amount until Project Completion.
Any retained amounts due to the Recipient will be promptly disbursed to the Recipient, without interest,
upon Project Completion.

Exhibit B



Clearlake Oaks County Water District
Project No. EDWG-1710001-004C
Agreement No.: D2502035

Page 15 of 42

No Project construction shall proceed until after the Division has provided approval for construction to
proceed. Construction costs incurred prior to the date that the Division provides approval to proceed are
not eligible for reimbursement. No disbursement for construction costs shall be provided until after the
Division has provided a Final Budget Approval including the applicable costs.

B.7 [RESERVED]

B.8 REVERTING FUNDS AND DISENCUMBRANCE.

In the event the Recipient does not submit Reimbursement Requests for all funds encumbered under this
Agreement timely, any remaining funds revert to the State. The State Water Board may notify the

Recipient that the project file is closed, and any remaining balance will be disencumbered and
unavailable for further use under the Agreement.
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EXHIBIT C — GENERAL TERMS AND CONDITIONS

GENERAL TERMS AND CONDITIONS 2019-NOV is posted at
https://www waterboards.ca.qov/iwater _issues/programs/grants loans/general _terms.html and replicated

below:

1. DEFINITIONS. Uniess otherwise specified in this Agreement, each capitalized term used in this
Agreement has the following meaning:

“Agreement” means this agreement, including all exhibits and attachments hereto.
“Cover Page” means the front page of this Agreement.

“Days” means calendar days unless otherwise expressly indicated.

“Deputy Director” means the Deputy Director of the Division.

“Division” means the Division of Financial Assistance of the State Water Board or any other
division or unit of the State Water Board authorized to administer this Agreement.

“Event of Default” means the occurrence of any of the following events:

a) A representation or warranty made by or on behalf of the Recipient in this Agreement or
in any document furnished by or on behalf of the Recipient to the State Water Board
pursuant to this Agreement shall prove to have been inaccurate, misleading or
incomplete in any material respect;

b) Failure by the Recipient to observe and perform any covenant, condition, or provision in
this Agreement, which failure shall continue for a period of time, to be determined by the
Division;

¢) Initiation of proceedings seeking arrangement, reorganization, or any other relief under
any applicable bankruptcy, insolvency, or other similar law; the appointment of or taking
possession of the Recipient’s property by a receiver, liquidator, assignee, trustee,
custodian, conservator, or similar official; the Recipient’s entering into a general
assignment for the benefit of creditors; the initiation of resolutions or proceedings to
terminate the Recipient’s existence, or any action in furtherance of any of the foregoing;

d) A determination pursuant to Gov. Code section 11137 that the Recipient has violated any
provision in Article 9.5 of Chapter 1 of Part 1 of Division 3 of Title 2 of the Government
Code; or

e) Loss of the Recipient’s rights, licenses, permits, or privileges necessary for the Project, or
the occurrence of any material restraint on the Recipient’s enterprise by a government
agency or court order.

“Final Reimbursement Request Date” means the date set forth as such on the Cover Page of this
Agreement, after which date, no further reimbursements or disbursements may be requested.

“Fiscal Year” means the period of twelve (12) months terminating on June 30 of any year.
“GAAP” means generally accepted accounting principles, the uniform accounting and reporting

procedures set forth in publications of the American Institute of Certified Public Accountants or its
successor, or by any other generally accepted authority on such procedures, and includes, as
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applicable, the standards set forth by the Governmental Accounting Standards Board or its
successor, or the Uniform System of Accounts, as adopted by the California Public Utilities
Commission for water utilities.
“Material Obligation” means an obligation of the Recipient that is material to this transaction.
“Party Contact” means, for the Recipient, the Authorized Representative of the Recipient or any
designee of the Authorized Representative, and, for the State Water Board, the Division staff set
forth in Section 2 of this Agreement.

“Project” means the Project funded by this Agreement as described in Exhibits A and B and in the
documents incorporated by reference herein.

“Project Completion” means, as determined by the Division, that the Project is complete to the
reasonable satisfaction of the Division.

“Project Costs” means the incurred costs of the Recipient which are eligible for funding under this
Agreement, pursuant to applicable statutes, policy, regulations, or guidelines.

“Project Funding Amount” means the maximum amount payable under this Agreement, as set
forth on the Cover Page.

“Project Funds” means all moneys disbursed to the Recipient by the State Water Board for
eligible Project Costs pursuant to this Agreement.

“Project Manager” means the person designated by the State Water Board to manage
performance of this Agreement. The Project Manager is set forth on the Cover Page.

“Records Retention End Date” means the last date that the Recipient is obligated to maintain
records related to this Agreement and is set forth on the Cover Page of this Agreement.

“Regional Water Quality Control Board” or “Regional Water Board” means the appropriate
Regional Water Quality Control Board.

“Reimbursement Period” means the period during.which Project Funds may be disbursed.

“Reimbursement Request” means the Recipient’s request for Project Funds from the State Water
Board as set forth in Exhibit B.

“State” means State of California.
“State Water Board” means the State Water Resources Control Board.

“Work Completion” means the Recipient’s submittal of all work set forth under Exhibit A for review
and approval by the Division.

“Work Completion Date” means the date set forth on the Cover Page of this Agreement and is the
last date on which Project Costs may be incurred under this Agreement.

“Year” means calendar year unless otherwise expressiy indicated.
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ACCESS, INSPECTION, AND PUBLIC RECORDS. The Recipient must ensure that the State Water
Board, the State Auditor, or any authorized representative of the foregoing, will have safe and
suitable access to the Project site at all reasonable times through the Records Retention End Date or
useful life of the Project, whichever is longer. The Recipient acknowledges that, except for a subset
of information regarding archaeological records and personally identifiable information, the Project
records and locations may be public records, including but not limited to all of the submissions
accompanying the application, all of the documents incorporated into this Agreement by reference,
and all reports, Reimbursement Requests, and supporting documentation submitted hereunder.

ACCOUNTING AND AUDITING STANDARDS; FINANCIAL MANAGEMENT SYSTEMS. The
Recipient must maintain GAAP-compliant project accounts, including GAAP requirements relating to
the reporting of infrastructure assets. Without limitation of the requirement to maintain Project
accounts in accordance with GAAP, the Recipient must:

(a) Establish an official file for the Project which adequately documents all significant actions relative
to the Project;

(b) Establish separate accounts which will adequately and accurately depict all amounts received
and expended on the Project, including all Project Funds received under this Agreement;

(c) Establish separate accounts which will adequately depict all income received which is attributable
to the Project, specifically including any income attributable to Project Funds disbursed under this
Agreement;

(d) Establish an accounting system which will accurately depict final total costs of the Project if
authorized under this Agreement;

(e) Establish such accounts and maintain such records as may be necessary for the State to fulfill
federal reporting requirements, including any and all reporting requirements under federal tax
statutes or regulations; and

(f) Ifthe Recipient uses its own employees, equipment, or resources for any phase of the Project,
accounts will be established which reasonably document all employee hours charged to the
Project and the associated tasks performed by each employee.

AMENDMENT. No amendment or variation of the terms of this Agreement shall be valid unless
made in writing and signed by both the Recipient and the Deputy Director or designee and approved
as required.

ASSIGNABILITY. This Agreement is not assignable by the Recipient, either in whole or in part,
without the consent of the State Water Board. Amendment of the Agreement may be required.

AUDIT. The Division may call for an audit of financial information relative to the Project if the Division
determines that an audit is desirable to assure program integrity or if an audit becomes necessary
because of State or federal requirements. If an audit is called for, the audit must be performed by a
certified public accountant independent of the Recipient and at the cost of the Recipient. The audit
must be in the form required by the Division. The Recipient must return, or ensure the return of, any
audit disallowances within 30 days.

BONDING. Where construction contractors are used, the Recipient must not authorize construction
to begin until each contractor has furnished a performance bond in favor of the Recipient in the
following amounts: faithful performance (100%) of contract value; labor and materials (100%) of
contract value. This requirement shall not apply to any contract for less than $25,000.00.
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COMPETITIVE BIDDING. Recipient must adhere to any applicable State law or local ordinance for
competitive bidding and applicable labor laws. If Recipient is a private entity, any construction
contracts related in any way to the Project must be let by competitive bid procedures which assure
award of such contracts to the lowest responsive and responsible bidders. Recipient must not award
a construction contract until a summary of bids and identification of the selected lowest responsible
bidder is submitted to and approved in writing by the Division. Recipient must provide a full
explanation if Recipient is proposing to award a construction contract to anyone other than the lowest
responsible bidder.

COMPLIANCE WITH APPLICABLE LAWS, RULES, AND REQUIREMENTS. The Recipient must, at
all times, comply with and require its contractors and subcontractors to comply with all applicable
federal and State laws, rules, guidelines, regulations, and requirements and with provisions of the
adopted environmental mitigation plan, if any, for the useful life of the Project.

COMPUTER SOFTWARE. The Recipient certifies that it has appropriate systems and controls in
place to ensure that State funds will not be used in the performance of this Agreement for the
acquisition, operation or maintenance of computer software in violation of copyright laws.

CONFLICT OF INTEREST. The Recipient certifies that it, its owners, officers, directors, agents,
representatives, and employees are in compliance with applicable State and federal conflict of
interest laws and will remain in compliance for the useful life of the Project. Any service provider or
contractor with which the Recipient contracts must not have any role or relationship with the
Recipient, that, in effect, substantially limits the Recipient's ability to exercise its rights, including
cancellation rights, under the contract, based on all the facts and circumstances. Public entities are
required to have adopted conflict of interest codes and may be required to provide documentation of
those codes to the Division.

DATA MANAGEMENT. The Recipient will undertake appropriate data management activities so that
Project data can be incorporated into statewide data systems.

DEBARRED, DISQUALIFIED, OR EXCLUDED CONTRACTORS. The Recipient must not contract or
allow subcontracting with excluded parties. The Recipient must not contract with any party who is
debarred or suspended or otherwise excluded from or ineligible for participation in any work
overseen, directed, funded, or administered by the State Water Board program for which this funding
is authorized. For any work related to this Agreement, the Recipient must not contract with any
individual or organization on the State Water Board'’s List of Disqualified Businesses and Persons that
is identified as debarred or suspended or otherwise excluded from or ineligible for participation in any
work overseen, directed, funded, or administered by the State Water Board program for which
funding under this Agreement is authorized. The State Water Board'’s List of Disqualified Businesses
and Persons is located at:
http://www.waterboards.ca.gov/water_issues/programs/enforcement/fwa/dbp.shtml

DRUG-FREE WORKPLACE. The Recipient certifies that it will provide a drug-free workplace in
compliance with the Drug-Free Workplace Act (Gov. Code. §§ 8350-8357). The Recipient shall
publish a statement notifying employees that the unlawful manufacture, distribution, dispensation,
possession, or use of a controlled substance is prohibited in the Recipient’s workplace and specifying
the actions to be taken against employees for violations of the prohibition. The Recipient shall
establish a drug-free awareness program to inform employees about the dangers of drug abuse in the
workplace, the Recipient’s policy of maintaining a drug-free workplace, any available drug counseling,
rehabilitation and employee assistance programs, and penalties that may be imposed upon
employees for drug abuse violations. The Recipient shall provide that every employee who works on
the Project receives a copy of the Recipient’s drug-free workplace policy statement and agrees to
abide by the terms of the statement as a condition of employment on the Project.
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ENVIRONMENTAL CLEARANCE. No work that is subject to California Environmental Quality Act
(CEQA) or the National Environmental Policy Act (NEPA) may proceed under this Agreement until the
State Water Board has provided approval to proceed. Upon receipt and review of the Recipient’s
environmental documents, the State Water Board shall make the appropriate environmental findings
before determining whether to approve construction or implementation funding for the Project under
this Agreement. Providing approval for such construction or implementation funding is fully
discretionary. The State Water Board may require changes in the scope of work or additional
mitigation as a condition to providing construction or implementation funding under this Agreement.
Recipient shall not perform any work subject to CEQA and/or NEPA before the State Water Board
completes its environmental review and specifies any changes in scope or additional mitigation that
may be required. Proceeding with work subject to CEQA and/or NEPA without approval by the State
Water Board shall constitute a breach of a material provision of this Agreement. If this Project
includes modification of a river or stream channel, the Recipient must fully mitigate environmental
impacts resulting from the modification. The Recipient must provide documentation that the
environmental impacts resulting from such modification will be fully mitigated considering all of the
impacts of the modification and any mitigation, environmental enhancement, and environmental
benefit resulting from the Project, and whether, on balance, any environmental enhancement or
benefit equals or exceeds any negative environmental impacts of the Project.

FINAL REIMBURSEMENT REQUEST. The Recipient agrees to ensure that its final Reimbursement
Request is received by the Division no iater than the Final Reimbursement Request Date, unless prior
approval has been granted by the Division. [f the final Reimbursement Request is not received
timely, the undisbursed balance of this Agreement may be deobligated.

FRAUD AND MISUSE OF PUBLIC FUNDS. All requests for disbursement must be accurate and
signed by the Recipient or its Authorized Representative under penalty of perjury. All costs submitted
pursuant to this Agreement must only be for the work or tasks set forth in this Agreement. The
Recipient must not submit any invoice containing costs that are ineligible or have been reimbursed
from other funding sources unless required and specifically noted as such (i.e., match costs). Any
costs for which the Recipient is seeking reimbursement shall not be reimbursed from any other
source. Double or multiple billing for time, services, or any other cost is improper and will not be
compensated. Any suspected occurrences of fraud, forgery, embezzlement, theft, or any other
misuse of public funds may result in suspension of disbursements and, notwithstanding any other
section in this Agreement, the termination of this Agreement requiring the immediate repayment of all
funds disbursed hereunder. Additionally, the Deputy Director of the Division may request an audit
and refer the matter to the Attorney General’s Office orthe appropriate district attorney’s office for
criminal prosecution or the imposition of civil liability.

FUNDING CONTINGENCY. The State Water Board’s disbursement of funds hereunder is contingent
on the Recipient’'s compliance with the terms and conditions of this Agreement. The State Water
Board's obligation to disburse funds is contingent upon the availability of sufficient funds to permit the
disbursements provided for herein. If sufficient funds are not available for any reason, including but
not limited to failure of the federal or State government to appropriate funds necessary for
disbursement of funds, the State Water Board shall not be obligated to make any disbursements to
the Recipient under this Agreement. If this Agreement’s funding for any fiscal year expires due to
reversion or is reduced, substantially delayed, or deleted by the Budget Act, by Executive Order, or
by order or action of the Department of Finance, the State Water Board has the option to either
cancel this Agreement with no liability accruing to the State Water Board, or offer an amendment to
the Recipient to reflect the reduced amount. This provision shall be construed as a condition
precedent to the obligation of the State Water Board to make any disbursements under this
Agreement. Nothing in this Agreement shall be construed to provide the Recipient with a right of
priority for disbursement over any other entity. If any disbursements due the Recipient under this
Agreement are deferred because sufficient funds are unavailable, it is the intention of the State Water
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Board that such disbursement will be made to the Recipient when sufficient funds do become
available, but this intention is not binding.

GOVERNING LAW. This Agreement is governed by and shall be interpreted in accordance with the
laws of the State of California.

RECIPIENT'S SHARE. The Recipient agrees that it will provide for the payment of its full share, if
any share is required, of Project Costs and that all costs connected with the Project will be timely paid
by the Recipient.

INDEMNIFICATION AND STATE REVIEWS. The parties agree that review or approval of Project
plans and specifications by the State Water Board is for administrative purposes only, including
conformity with application and eligibility criteria, and expressly not for the purposes of design defect
review or construction feasibility, and does not relieve the Recipient of its responsibility to properly
plan, design, construct, operate, and maintain the Project. To the extent permitted by law, the
Recipient agrees to indemnify, defend, and hold harmless the State Water Board and any trustee,
and their officers, employees, and agents for the Bonds, if any (collectively, "Indemnified Persons"),
against any loss or liability arising out of any claim or action brought against any Indemnified Persons
from and against any and all losses, claims, damages, liabilities, or expenses, of every conceivable
kind, character, and nature whatsoever arising out of, resulting from, or in any way connected with (1)
the Project or the conditions, occupancy, use, possession, conduct, or management of, work done in
or about, or the planning, design, acquisition, installation, or construction, of the Project or any part
thereof; (2) the carrying out of any of the transactions contemplated by this Agreement or any related
document; (3) any violation of any applicable law, rule or regulation, any environmental law (including,
without limitation, the Federal Comprehensive Environmental Response, Compensation and Liability
Act, the Resource Conservation and Recovery Act, the California Hazardous Substance Account Act,
the Federal Water Pollution Control Act, the Clean Air Act, the Toxic Substances Control Act, the
Occupational Safety and Health Act, the Safe Drinking Water Act, the California Hazardous Waste
Control Law, and California Water Code Section 13304, and any successors to said laws), rule or
regulation or the release of any toxic substance on or near the Project; or (4) any untrue statement or
alleged untrue statement of any material fact or omission or alleged omission to state a material fact
necessary to make the statements required to be stated therein, in light of the circumstances under
which they were made, not misleading with respect to any information provided by the Recipient for
use in any disclosure document utilized in connection with any of the transactions contemplated by
this Agreement, except those arising from the gross negligence or willful misconduct of the
indemnified Parties. The Recipient must also provide for the defense and indemnification of the
Indemnified Persons in any contractual provision extending indemnity to the Recipient in any contract
let for the performance of any work under this Agreement, and must cause the Indemnified Parties to
be included within the scope of any provision for the indemnification and defense of the Recipient in
any contract or subcontract. To the fullest extent permitted by law, the Recipient agrees to pay and
discharge any judgment or award entered or made against Indemnified Persons with respect to any
such claim or action, and any settiement, compromise or other voluntary resolution. The provisions of
this section survive the term of this Agreement.

INDEPENDENT ACTOR. The Recipient, and its agents and employees, if any, in the performance of
this Agreement, shall act in an independent capacity and not as officers, employees, or agents of the
State Water Board.

INSPECTION. Throughout the useful life of the Project, the State Water Board shall have the right to
inspect the Project area to ascertain compliance with this Agreement.

INTEGRATION. This Agreement constitutes the complete and final agreement between the parties.

No oral or written understanding or agreement not incorporated in this Agreement shall be binding on
either party.
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LIENS. The Recipient must not make any pledge of or place any lien on the Project or Project assets
except upon consent of the Division.

NO DISCRIMINATION. The Recipient must comply with Government Code section 11135 and the
implementing regulations (Cal. Code Regs, tit. 2, § 11140 et seq.), including, but not limited to,
ensuring that no person is unlawfully denied full and equal access to the benefits of, or unlawfully
subjected to discrimination in the operation of, the Project on the basis of sex, race, color, religion,
ancestry, national origin, ethnic group identification, age, mental disability, physical disability, medical
condition, genetic information, marital status, or sexual orientation as such terms are defined under
California law, for as long as the Recipient retains ownership or possession of the Project. If Project
Funds are used to acquire or improve real property, the Recipient must include a covenant of
nondiscrimination running with the land in the instrument effecting or recording the transfer of such
real property. The Recipient must comply with the federal American with Disabilities Act of 1990 and
implementing regulations as required by Government Code section 11135(b). The Recipient's
obligations under this section shall survive the term of this Agreement. During the performance of
this Agreement, Recipient and its contractors and subcontractors must not unlawfully discriminate,
harass, or allow harassment against any employee or applicant for employment because of sex, race,
color, ancestry, religious creed, national origin, sexual orientation, physical disability (including HIV
and AIDS), mental disability, medical condition (cancer), age (over 40), marital status, denial of family
care leave, or genetic information, gender, gender identity, gender expression, or military and veteran
status. The Recipient, its contractors, and subcontractors must ensure that the evaluation and
treatment of their employees and applicants for employment are free from such discrimination and
harassment. The Recipient, its contractors, and subcontractors must comply with the provisions of the
Fair Employment and Housing Act and the applicable regulations promulgated thereunder. (Gov.
Code, §12990, subds. (a)-(f) et seq.;Cal. Code Regs., tit. 2, § 7285 et seq.) Such regulations are
incorporated into this Agreement by reference and made a part hereof as if set forth in full. The
Recipient, its contractors, and subcontractors must give written notice of their obligations under this
clause to labor organizations with which they have a collective bargaining or other agreement. The
Recipient must include the nondiscrimination and compliance provisions of this clause in all
subcontracts to perform work under this Agreement.

NO THIRD-PARTY RIGHTS. This Agreement creates no rights in and grants no remedies to any
third party as a beneficiary of this Agreement.

NO OBLIGATION OF THE STATE. Any obligation of the State Water Board herein contained shall
not be an obligation, debt, or liability of the State and any such obligation shall be payable solely out
of the moneys encumbered pursuant to this Agreement.

NON-WAIVER. Nothing in this Agreement shall affect or impair the Recipient’s obligation to-
undertake work under this Agreement or shall affect or impair the right of the State Water Board to
bring suit to enforce such work. No delay or omission of the State Water Board in the exercise of any
right arising upon an Event of Default shall impair any such right or be construed to be a waiver of
any such Event of Default. The State Water Board may exercise from time to time and as often as
shall be deemed expedient by the State Water Board, any remedy or right provided by law or
pursuant to this Agreement. Any waiver of rights by the State Water Board with respect to a default
or other matter arising under this Agreement at any time shall not be considered a waiver of rights
with respect to any other default or matter.

OTHER FUNDING SOURCES; INCOME RESTRICTIONS. If funding for Project Costs is made
available to the Recipient from sources other than this Agreement, the Recipient must notify the
Division. The Recipient may retain such funding up to an amount which equals the Recipient's
contribution to Project costs. To the extent allowed by requirements of other funding sources, excess
funding must be remitted to the State Water Board. The Recipient agrees that any refunds, rebates,
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credits, or other amounts (including any interest thereon) accruing to or received by the Recipient as
related to this Agreement must be paid by the Recipient to the State Water Board, to the extent that
they are properly allocable to costs for which the Recipient has been reimbursed by the State Water
Board under this Agreement.

PERMITS AND AUTHORIZATIONS. Recipient must procure all permits, licenses and other
authorizations necessary to accomplish the work contemplated in this Agreement, pay all charges
and fees, and give all notices necessary and incidental to the due and lawful prosecution of the work.
Signed copies of any such permits or licenses must be submitted to the Division before any
construction or implementation begins.

Any contractors, outside associates, or consultants required by the Recipient in connection with the
services covered by this Agreement shall be limited to such individuals or firms as were specifically
identified and agreed to during negotiations for this Agreement, or as are specifically authorized by
the State Water Board's Project Manager during the performance of this Agreement. Any
substitutions in, or additions to, such contractors, associates, or consultants, shall be subject to the
prior written approval of the State Water Board’s Project Manager.

PREVAILING WAGES. If applicable, the Recipient agrees to be bound by all applicable provisions of
State Labor Code regarding prevailing wages. If applicable, the Recipient must monitor all
agreements subject to reimbursement from this Agreement to ensure that the applicable prevailing
wage provisions of the State Labor Code are being met. Division of Industrial Relations (DIR)
requirements may be found at: http://www.dir.ca.qgov/lcp.asp. For more information, please refer to
DIR’s Public Works Manual at: http://www.dir.ca.gov/dise/PWManualCombined.pdf.

PRIOR COSTS. No costs incurred prior to the Eligible Work Start Date are eligible for reimbursement.

PROFESSIONALS. The Recipient agrees that only licensed professionals will be used to perform
services under this Agreement where such services are called for. All technical reports required
pursuant to this Agreement that involve planning, investigation, evaluation, design, or other work
requiring interpretation and proper application of engineering, architectural, or geologic sciences,
shall be prepared by or under the direction of persons registered to practice in California pursuant to
Business and Professions Code, sections 5536.1, 6735, 7835, and 7835.1. As required by these
laws, completed technical reports must bear the signature(s) and seal(s) of the registered
professional(s) in a manner such that all work can be clearly attributed to the professional responsible
for the work.

RECORDS, INSPECTION, AUDITS, AND INTERVIEWS; RECORDS RETENTION. The Recipient
must maintain separate books, records and other material relative to the Project and retain such
books, records, subcontracts, and other material until at least the Records Retention End Date set
forth on the Cover Page of this Agreement. The Recipient must require that such books, records, and
other material are subject at all reasonable times (at a minimum during normal business hours) to
inspection, copying, and audit by the State Water Board, the Department of Finance, the California
State Auditor, the Bureau of State Audits, or any authorized representatives of the aforementioned,
including federal funding agencies and their auditors, if any. The Recipient must allow and must
require its contractors to allow interviews during normal business hours of any employees who might
reasonably have information related to such records. The Recipient agrees to include a similar duty
regarding audit, interviews, and records retention in any contract or subcontract related to the
performance of this Agreement. The provisions of this section survive the term of this Agreement.

RELATED LITIGATION. Under no circumstances may the Recipient use funds from any
reimbursement under this Agreement to pay costs associated with any litigation the Recipient
pursues against the State Water Board or any Regional Water Board. Regardless of the outcome of
any such litigation, and notwithstanding any conflicting language in this Agreement, the Recipient
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agrees to complete the Project funded by this Agreement or to repay al! of the disbursed funds plus
interest.

REMEDIES. The State Water Board may enforce its rights under this Agreement by any judicial
proceeding, whether at law or in equity. None of the remedies available to the State Water Board
shall be exclusive of any other remedy, and each such remedy shall be cumulative and in addition to
every other remedy given hereunder or now or hereafter existing at law or in equity. The State Water
Board may exercise any remedy, now or hereafter existing, without exhausting and without regard to
any other remedy. Any dispute of the Recipient is limited to the rights and remedies provided to the
Recipient under this Agreement and is subject to the procedures provided to the Recipient under this
Agreement.

REPORTS - AS NEEDED. The Recipient must provide expeditiously any reports, data, and
information reasonably required by the Division, including but not limited to material necessary or
appropriate for evaluation of the funding program or to fulfill any reporting requirements of the State
or federal government.

RESPONSIBILITY FOR WORK. The Recipient shall be responsible for all work and for persons or
entities engaged in work performed pursuant to this Agreement, including, but not limited to,
contractors, subcontractors, suppliers, and providers of services. The Recipient shall be responsible
for responding to any and all disputes arising out of its contracts for work on the Project, including, but
not limited to, payment disputes with contractors and subcontractors. The State Water Board will not
mediate disputes between the Recipient and any other entity concerning responsibility for
performance of work.

RIGHTS IN DATA. The Recipient agrees that all data, plans, drawings, specifications, reports,
computer programs, operating manuals, notes, and other written or graphic work produced in the
performance of this Agreement are subject to the rights of the State as set forth in this section. The
State shall have the right to reproduce, publish, and use all such work, or any part thereof, in any
manner and for any purposes whatsoever and to authorize others to do so. If any such work is
copyrightable, the Recipient may copyright the same, except that, as to any work which is copyrighted
by the Recipient, the State reserves a royalty-free, nonexclusive, and irrevocable license to
reproduce, publish, and use such work, or any part thereof, and to authorize others to do so, and to
receive electronic copies from the Recipient upon request. The Recipient may disclose, disseminate
and use in whole or in part, any final form data and information received, collected, and developed
under this Agreement, subject to appropriate acknowledgment of credit to the State Water Board for
financial support. The Recipient shall not utilize the materials for any profit-making venture or sell or
grant rights to a third party who intends to do so.

STATE WATER BOARD ACTION; COSTS AND ATTORNEY FEES. In the event of litigation between
the parties hereto arising from this Agreement, it is agreed that each party shall bear its own costs
and attorney fees.

STATUS QUO. If any action to enforce any right or exercise any remedy shall be brought and either
discontinued or determined adversely to the State Water Board, then the State Water Board shall be
restored to its former position, rights, and remedies as if no such action had been brought.

TERMINATION, IMMEDIATE REPAYMENT, AND INTEREST: This Agreement may be terminated

by written notice at any time, at the option of the State Water Board, if:

a. the Recipient has received funds as a result of a material misrepresentation in the funding
application or other submitted document; or

b. upon violation by the Recipient of any material provision of this Agreement after such violation
has been called to the attention of the Recipient and after failure of the Recipient to bring itself

. into compliance with the provisions of this Agreement within a reasonable time as established by

the State Water Board.
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In the event of such termination, the Recipient agrees, upon demand, to immediately repay to the
State Water Board an amount equal to the amount of Project Funds disbursed to the Recipient prior
to such termination. In the event of termination, interest shall accrue on all amounts due at the
highest legal rate of interest from the date that notice of termination is mailed to the Recipient to the
date of full repayment by the Recipient.

TIMING. Time is of the essence. The Recipient must expeditiously proceed with and compiete the
Project. Failure to proceed according to the timelines set forth in this Agreement may require the
Recipient to repay to the State Water Board all disbursed Project Funds.

TRAVEL AND PER DIEM. No work or travel outside the State of California is permitted under this
Agreement unless the Division provides prior written authorization. No work or travel outside the
United States of America is authorized. Failure to comply with this restriction may constitute an Event
of Default and result in termination of this Agreement. Any reimbursement for necessary travel and
per diem shall be set pursuant to and at rates not to exceed those set by the California Department of
Human Resources at http://www.calhr.ca.gov/emplovees/Pages/travel-reimbursements.aspx as of the
date costs are incurred by the Recipient.

UNDISBURSED FUNDS. The Recipient is not entitled to interest earned on undisbursed funds.

UNENFORCEABLE PROVISION; SEVERABILITY. In the event that any provision of this Agreement
is unenforceable or held to be unenforceable, then the parties agree that all other provisions of this
Agreement have force and effect and shall not be affected thereby.

UNION ACTIVITIES: The Recipient hereby acknowledges the applicability of Government Code
sections 16645 through 16649 to this Agreement. The Recipient certifies that none of the Project
Funds will be used to assist, promote, or deter union organizing. If the Recipient incurs costs or
makes expenditures to assist, promote, or deter union organizing, the Recipient will maintain records
sufficient to show that no reimbursement from Project Funds has been sought for these costs and the
Recipient shall provide those records to the Attorney General upon request.

VENUE. Any action arising out of this Agreement shall be filed and maintained in the Superior Court
in and for the County of Sacramento, California.

WAIVER AND RIGHTS OF THE STATE WATER BOARD. Any waiver of rights by the State Water
Board with respect to a default or other matter arising under this Agreement at any time shall not be
considered a waiver of rights with respect to any other default or matter.

WATER CONSERVATION AND EFFICIENCY PROGRAMS: The Recipient acknowledges that it has
appropriate water conservation and efficiency programs in place, and that this provision constitutes a
condition of this Agreement. A web link with examples of water conservation and efficiency programs
is available at:

http://www.waterboards.ca.gov/waterrights/water issues/programs/drought/conservation.shtml.

WATER DIVERSION AND USE: To the extent applicable, the Recipient has complied with, and shall
continue to comply with, the requirements of Water Code, division 2, part 5.1, section 5100 et seq. for
filing statements of water diversion and use.

WITHHOLDING OF DISBURSEMENTS AND REIMBURSEMENTS. Notwithstanding any other
provision of this Agreement, the State Water Board may withhold all or any portion of the Project
Funds upon the occurrence of any of the following events:

a) Failure of the Recipient to maintain reasonable progress on the Project as determined by the
Division;
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b)

c)

d)

e)

9)

Commencement of litigation or a judicial or administrative proceeding related to the Project, or
Recipient that the State Water Board determines may impair the timely satisfaction of Recipient’s
obligations under this Agreement;

Any investigation by State, local, or federal investigators or auditors, or a grand jury, relating to
the Recipient’s financial management, accounting procedures, or internal fiscal controls;

A material adverse change in the condition of the Recipient, or the Project, that the Division
reasonably determines would materially impair the Recipient’s ability to satisfy its obligations
under this Agreement, or any other event that the Division reasonably determines would
materially impair the Recipient’s ability to satisfy its obligations under this Agreement;

The Recipient’'s material violation of, or threat to materially violate, any provision of this
Agreement;

Suspicion of fraud, forgery, embezzlement, theft, or any other misuse of public funds by the
Recipient or its employees, or by its contractors or agents directly or indirectly regarding the
Project;

An event requiring notice under this Agreement; or

An Event of Default or an event that the Division determines may become an Event of Default.
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EXHIBIT D — SPECIAL CONDITIONS

DA TECHNICAL SPECIAL CONDITIONS.

1. Upon completion of the Project the Recipient shall submit a water supply permit amendment
request for review to the Division of Drinking Water, Mendocino District Office.

2. If any requirements are specified in the Division’s written bid solicitation approval(s) or Final
Budget Approval(s) for the Project, the Recipient shall comply with all such requirements.

3. Prior to the Construction Completion Date, the Recipient shall demonstrate that all mandatory
and necessary Technical, Managerial, and Financial (TMF) elements have been met to the
satisfaction of the Division.

D.2 ENVIRONMENTAL SPECIAL CONDITIONS.

(a) The Recipient shall not purchase land or equipment specific to the Project, solicit bids for
construction of the Project, award a construction contract for the Project, or commence construction
unless and until environmental review of the construction project is complete, including all of the
following.

i. The CEQA lead agency must have either (1) completed the appropriate CEQA document
(negative declaration, mitigated negative declaration, or environmental impact report, etc.) for
the Project and filed a Notice of Determination (NOD) with the appropriate County Clerk and
with the Governor's Office of Planning and Research, State Clearinghouse, or (2) determined
that the Project is exempt from CEQA, and filed a Notice of Exemption (NOE) with the
appropriate County Clerk and with the Governor’s Office of Planning and Research, State
Clearinghouse.

ii. The Recipient must have provided all information requested by the Division to complete the
Division’s environmental review of the Project.

iii. The State Water Board must have completed its CEQA review and filed either an NOD or an
NOE with the Governor's Office of Planning and Research, State Clearinghouse, for the
construction of the Project.

(b) The Mitigation Monitoring and Reporting Program adopted by the CEQA lead agency for the Project,
if any, pursuant to the CEQA, and approved by the Division, is incorporated by reference, and the
Recipient shall comply with the conditions and recommendations therein and shall implement all
mitigation measures therein.

(c) The Recipient shall make no changes in the Project, construction area, or special conditions, without
obtaining the appropriate and necessary prior approval(s) from the State Water Board.

D.3 FINANCIAL SPECIAL CONDITIONS.

(a) The Recipient shall provide all information requested by the Division to complete the financial review
of the Project prior to the Division providing bid solicitation approval.

(b) The Recipient shall not award a construction contract for the Project or commence construction
unless and until the Division provides a Final Budget Approval, and the following condition is met.

i.  If the Division determines that Recipient’s water rates are insufficient to cover the operation and
maintenance of the Recipient's water system, including the Project, the Recipient must do the
following:

e Complete a water rate study that is approved by the Division.
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e Adopt water rates satisfactory to the Division prior to Final Budget Approval and
disbursement of construction funds. Satisfactory rates must be in effect prior to
Completion of Construction. If the Project is bid in phases with Division approval, the
Recipient must adopt water rates satisfactory to the Division prior to the first Final
Budget Approval, and prior to disbursement of any construction funds.

e Provide a supplementary opinion of counsel satisfactory to the Division’s counsel
affirming that the water rates were properly adopted.

If requested by the Division, the Recipient shall submit documentation that the Recipient has
established a separate enterprise fund for water service, which shall be used solely for System
Revenues and System expenses. The Division may withhold disbursements at its discretion until
documentation satisfactory to the Division is submitted.

If requested by the Division, the Recipient shall submit audited financial reports on an annual basis,
by December 31 of each year, until completion of the Project. The Division may withhold
disbursements at its discretion until reports satisfactory to the Division are submitted.

DEFINITIONS.

(a) Notwithstanding Exhibit C, the following terms have no meaning for the purposes of this Agreement:

e Work Completion
o Work Completion Date.

(b) Each capitalized term used in this Agreement has the following meaning:

"Allowance" means an amount based on a percentage of the accepted bid for an eligible project
to help defray the planning, design, and construction engineering and administration costs of the
Project.

“Authorized Representative” means the duly appointed representative of the Recipient as set
forth in the certified original of the Recipient’s authorizing resolution that designates the
authorized representative by title.

“Completion of Construction” means that the work of building and erection of the Project is
substantially complete to the reasonable satisfaction of the Division.

“District Office” means District Office of the Division of Drinking Water of the State Water Board.
“Division of Drinking Water” means the Division of Drinking Water of the State Water Board.
“Eligible Work Start Date” means the date set forth on the Cover Page of this Agreement,
establishing the date on or after which any non-construction costs may be incurred and eligible
for reimbursement hereunder.

“Enterprise Fund” means the enterprise fund of the Recipient in which Revenues are deposited.
“Estimated Completion of Construction Date” means the estimated due date for Completion of
Construction, as determined by the Division after consultation with the Recipient, and is
established on the Cover Page of this Agreement.

“Event of Default” means, in addition to the meanings set forth in Exhibit C, the occurrence of any
of the following events:

a) A material adverse change in the condition of the Recipient, the Revenues, or the
System, which the Division reasonably determines would materially impair the Recipient’s
ability to satisfy its obligations under this Agreement.

b) Failure to operate the System or the Project, unless the Division has given its approval
for such non-operation.
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c) The occurrence of a material breach or event of default under any Recipient obligation
that results in the acceleration of principal or interest or otherwise requires immediate
prepayment, repurchase or redemption, or that the Division determines would materially
impair the Recipient’s ability to satisfy its obligations under this Agreement.

d) If the Recipient is a member of a joint powers authority, the occurrence of a material
breach or event of default under any agreement to which the joint powers authority is a
party, relevant to the System or the Revenues, that the Division determines would
materially impair the Recipient’s ability to satisfy its obligations under this Agreement.

e) Failure to obtain and keep the necessary water rights for the Useful Life of the Project.
“Final Budget Approval (FBA)" means the Division's written approval of the final budget for the
Project, or phase of the Project.

“Indirect Costs” means those costs that are incurred for a common or joint purpose benefiting
more than one cost objective and are not readily assignable to the Project (i.e., costs that are not
directly related to the Project). Examples of Indirect Costs include, but are not limited to: central
service costs; general administration of the Recipient; non-project-specific accounting and
personnel services performed within the Recipient organization; depreciation or use allowances
on buildings and equipment; the costs of operating and maintaining non-project-specific facilities;
tuition and conference fees; generic overhead or markup; and taxes.

"Initiation of Construction" means the date that notice to proceed with work is issued for the
Project, or, if notice to proceed is not required, the date of commencement of building and
erection of the Project.

"Net Revenues" means, for any Fiscal Year, all Revenues received by the Recipient less the
Operations and Maintenance Costs for such Fiscal Year.

“Operations and Maintenance Costs" means the reasonable and necessary costs paid or incurred
by the Recipient for maintaining and operating the System, determined in accordance with GAAP,
including all reasonable expenses of management and repair and all other expenses necessary
to maintain and preserve the System in good repair and working order, and including all
reasonable and necessary administrative costs of the Recipient that are charged directly or
apportioned to the operation of the System, such as salaries and wages of employees, overhead,
taxes (if any), the cost of permits, licenses, and charges to operate the System and insurance
premiums; but excluding, in all cases depreciation, replacement, and obsolescence charges or
reserves therefor and amortization of intangibles.

“Policy” means the State Water Board's “Policy for Implementing the Drinking Water State
Revolving Fund,” as amended from time to time, including the Intended Use Plan in effect as of
the execution date of this Agreement.

“Project Completion Date” means the date that the Project shall be complete to the reasonable
satisfaction of the Division, and is established on the Cover Page of this Agreement.

"Revenues" means, for each Fiscal Year, all gross income and revenue received or receivable by
the Recipient from the ownership or operation of the System, determined in accordance with
GAAP, including all rates, fees, and charges (including connection fees and charges) as received
by the Recipient for the services of the System, and all other income and revenue howsoever
derived by the Recipient from the ownership or operaiion of the System or arising from the
System, including all income from the deposit or investment of any money in the Enterprise Fund
or any rate stabilization fund of the Recipient or held on the Recipient’s behalf, and any
refundable deposits made to establish credit, and advances or contributions in aid of construction.
“System” means all drinking water collection, pumping, transport, treatment, storage, and
delivery facilities, including land and easements thereof, owned by the Recipient, or its successor
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agency, and all other properties, structures, or works hereafter acquired and constructed by the
Recipient and determined to be a part of the System, together with all additions, betterments,
extensions, or improvements to such facilities, properties, structures, or works, or any part thereof
hereafter acquired and constructed.

“Useful Life” means the economically useful life of the Project beginning at Project Completion
and is set forth in Exhibit A.

ADDITIONAL REPRESENTATIONS AND WARRANTIES.

The Recipient represents, warrants, and covenants each of the following:

(a)
(b)

(c)

(d)

(e)

®

(@

(h)

Reserved.

The Recipient has not made any untrue statement of a material fact in its application for this financial
assistance or omitted to state in its application a material fact that makes the statements in its
application not misleading.

The Recipient agrees to fulfill all assurances, declarations, representations, and commitments in its
application, accompanying documents, and communications filed in support of its request for funding
under this Agreement.

The execution, delivery, and performance by Recipient of this Agreement, including all incorporated
documents, do not violate any provision of any law or regulation in effect as of the date of execution
of this Agreement by the Recipient, or result in any breach or default under any contract, obligation,
indenture, or other instrument to which Recipient is a party or by which Recipient is bound as of the date
of execution of this Agreement by the Recipient.

There are, as of the date of execution of this Agreement by the Recipient, no pending or, to
Recipient’s knowledge, threatened actions, claims, investigations, suits, or proceedings before any
governmental authority, court, or administrative agency which materially affect, or if resolved
unfavorably to the Recipient, would materially affect, the financial condition or operations of the
Recipient, the Revenues, and/or the Project.

There are no proceedings, actions, or offers by a public entity to acquire by purchase or the power of
eminent domain any of the real or personal property related to or necessary for the Project.

The Recipient is duly organized and existing and in good standing under the laws of the State of
California. Recipient must at all times maintain its current legal existence and preserve and keep in
full force and effect its legal rights and authority. Within the preceding ten years, the Recipient has
not failed to demonstrate compliance with state or federal audit disallowances.

Any financial statements or other financial documentation of Recipient delivered or to be delivered to
the State Water Board as of the date(s) set forth in such financial statements or other financial
documentation: (a) are or will be materially complete and correct; (b) present fairly the financial
condition of the Recipient; and (c) have been or will be prepared in accordance with GAAP. Since
the date(s) of any financial statements or other financial documentation previously provided to the
State Water Board, there has been no material adverse change in the financial condition of the
Recipient, nor have any assets or properties reflected on such financial statements or other financial
documentation been sold, transferred, assigned, mortgaged, pledged or encumbered, except as
previously disclosed in writing by Recipient and approved in writing by the State Water Board.
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(i) The Recipient is current in its continuing disclosure obligations associated with its material debt, if
any.

(i) The Recipient has no conflicting or Material Obligations.

(k) The Recipient and its principals, contractors, and subcontractors, to the best of the Recipient's
knowledge and belief, are not presently debarred, suspended, proposed for debarment, declared
ineligible, or otherwise excluded from participation in any work overseen, directed, funded, or
administered by the State Water Board program for which this funding is authorized; nor have they
engaged or permitted the performance of services covered by this Agreement from parties that are
debarred or suspended or otherwise excluded from or ineligible for participation in any work
overseen, directed, funded, or administered by the State Water Board program for which this funding
is authorized.

D.6 ACKNOWLEDGMENTS.

The Recipient must include the following acknowledgment in any document, written report, or brochure to
be shared with the general public prepared in whole or in part pursuant to this Agreement:

e “Funding for this project has been provided in full or in part under the Drinking Water State
Revolving Fund, which may include capitalization funding from the United States
Environmental Protection Agency through Agreement No.D2502035 with the State Water
Resources Control Board. The contents of this document do not necessarily reflect the
views and policies of the foregoing, nor do the foregoing endorse trade names or
recommend the use of commercial products mentioned in this document, as well as any
images, video, text, or other content created by generative artificial intelligence tools, nor
does any such content necessarily reflect the views and policies of the foregoing.”

D.7 RATES, FEES, AND CHARGES.

The Recipient must, to the extent permitted by law, fix, prescribe and collect rates, fees and charges for
the System during each Fiscal Year which are reasonable, fair, and nondiscriminatory and which will be
sufficient to generate Revenues in the amounts necessary to cover Operations and Maintenance Costs,
and must ensure that Net Revenues are in an amount necessary to meet its obligations under this
Agreement. The Recipient may make adjustments from time to time in such fees and charges and may
make such classification thereof as it deems necessary, but shall not reduce the rates, fees and charges
then in effect unless the Net Revenues from such reduced rates, fees, and charges will at all times be
sufficient to meet the requirements of this section.

D.8 PROPERTY RIGHTS AND WATER RIGHTS.

(a) Unless otherwise previously disclosed to the Division and described in the legal opinion
accompanying this Agreement, the Recipient (1) has sufficient real or personal property and access
rights necessary for the purposes of this Agreement, not subject to third party revocation, which rights
extend at least to the Records Retention End Date of this Agreement, and (2) possesses all water
rights necessary for this Project and the continued operation of the System. The Recipient has
disclosed to the State Water Board all proceedings, actions, or offers of which the Recipient has
knowledge or belief that may in any way affect the Recipient’s ability to access or legally possess all
of the property necessary for the purpose of this Agreement, including any proceedings, actions, or
offers to lease, purchase, or acquire by eminent domain any of the real or personal property related to
or necessary for the Project.

(b) Ifthe Recipient does not have sufficient property, access, or water rights as described in paragraph a,
above at the time of execution of this Agreement, then prior to the Division's bid solicitation approval,
construction activities, and any reimbursement for construction, the Recipient shall provide evidence
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satisfactory to the Division that the Recipient has obtained the necessary property rights and water
rights, including a legal opinion satisfactory to the State Water Board's counsel that the Recipient has
sufficient property rights in the Project property for the purposes contemplated under this Agreement
as well as sufficient water rights for the Project and the continued operation of the System.

D.9 CALIFORNIA ENVIRONMENTAL QUALITY ACT (CEQA) COMPLIANCE.

The Recipient shall comply with all applicable laws and regulations for the Project, including CEQA. No
bid solicitation or construction may proceed unless and until the State Water Board completes its own
CEQA findings and gives authorization to proceed with such activities. THE STATE WATER BOARD
EXPRESSLY WITHHOLDS APPROVAL OF ANY CONSTRUCTION OR CONSTRUCTION-RELATED
ELEMENT OF THE PROJECT AND THE RELEASE OF FUNDS ASSOCIATED WITH THAT
CONSTRUCTION OR CONSTRUCTION-RELATED ELEMENT OF THE PROJECT UNTIL
COMPLETION OF THE CEQA PROCESS, INCLUDING THE STATE WATER BOARD MAKING ITS
OWN FINDINGS UNDER CEQA IF APPLICABLE. PROCEEDING WITH THE BID SOLICITATION
- PROCESS, EQUIPMENT PROCUREMENT, PURCHASE OF LAND OR OTHER PROPERTY RIGHTS,
AND/OR CONSTRUCTION PRIOR TO RECEIVING AUTHORIZATION FROM THE DIVISION MAY
RENDER THE PROJECT INELIGIBLE FOR FUNDING AND MAY BE GROUNDS FOR IMMEDIATE
TERMINATION OF THE AGREEMENT. Any funds in the preliminary award notification or this
Agreement linked to the construction element of the Project are for encumbrance purposes only and will
be reviewed after the State Water Board makes any necessary CEQA findings. The appropriate
environmental review under CEQA must be complete before the State Water Board determines whether
to approve funding for construction of the Project or for any site acquisition (purchase of land, etc.)
associated with the Project.

If the Recipient is the CEQA lead agency for the project, when the CEQA review process is complete, the
Recipient shall file a CEQA Notice of Determination or Notice of Exemption for the Project at both the
applicable County Clerk’s office and at the Governor’s Office of Planning and Research, State
Clearinghouse.

D.10 SPECIAL COMPLIANCE CONDITIONS.

(a) The Recipient shall not solicit construction bids or conduct any construction activities until the
Recipient has requested approval from the Division using the procedures specified by the Division,
and the Division has provided approval in writing.

(b) The Recipient shall submit the following documents and information to the Project Manager:

i.  Acopy of the Recipient's adopted Conflict of Interest Code, including the designated
positions required to file a Statement of Economic Interests (Form 700), as well as other
documentation, satisfactory to the Division demonstrating the Recipient’'s compliance with
section 11 of Exhibit C of this Agreement. No Project Funds will be disbursed under this
Agreement until the Recipient satisfies this requirement unless specifically authorized by the
Division.

i, Copies of all consultant services contracts related to this Project and documentation
demonstrating the Recipient’s procurement processes for such contracts. Procurement
processes for consultant services contracts (e.g., professional engineering, environmental,
land surveying, project management) shall be based upon demonstrated competence and
qualifications and shall ensure that rates are reasonable and consistent with state laws
regarding contracting for professional services. No Project Funds will be disbursed under this
Agreement for such contracts until the Recipient complies with this requirement to the
satisfaction of the Division with respect to the requested costs, unless specifically authorized
by the Division. ’
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iii. Documentation of the policies and/or procedures Recipient uses when reviewing and
approving consultant, contractor, and subcontractor invoices. Such policies and/or
procedures must ensure that (1) consultant, contractor, and/or subcontractor invoices provide
sufficient documentation of the work performed; and (2) the consultant, contractor, and/or
subcontractor costs incurred are eligible and are consistent with the respective project scope
of work, budget, and actual work completed. No Project Funds will be disbursed under this
Agreement until the Recipient complies with this requirement to the satisfaction of the
Division with respect to the requested costs, unless specifically authorized by the Division.

The Division’s review of the documents and information referenced above, or any other documents
submitted in relation to this Project, does not relieve the Recipient from responsibility for ensuring that
its procedures comply with all applicable laws, rules, guidelines, regulations, and requirements.

D.11  FUNDS RELATED TO CONTAMINATION.

(a)

(b)

(©)

(d)

As a condition precedent to this Agreement, the Recipient shall (i) notify the Division of any demands,
including but not limited to litigation and insurance claims, made by the Recipient against third parties
for reimbursement of costs, monetary damages, or other relief, related to drinking water
contamination, including but not limited to contamination by 1,2,3-trichloropropane (1,2,3-TCP),
perfluoroalkyl and polyfluoroalkyl substances (PFAS), or other contaminants (Contamination-Related
Demands); (ii) notify the Division of any payments or funds received by the Recipient, agreements,
settlements, and court or administrative orders that have arisen out of or are related to drinking water
contamination or Contamination-Related Demands (Contamination-Related Payments, Agreements,
or Orders); and (iii) to the extent requested by the Division or the Division’s counsel, provide
information and access to documentation of any Contamination-Related Demands and
Contamination-Related Payments, Agreements, or Orders.

After execution of this Agreement, the Recipient shall promptly notify the Division of the new
occurrence of any Contamination-Related Demands and Contamination-Related Payments,
Agreements, or Orders. Upon request, the Recipient shall promptly provide information and access
to documents to the extent requested by the Division or the Division's counsel.

The Recipient shall not spend or allocate any funds received as a result of Contamination-Related
Demands or Contamination-Related Payments, Agreements, or Orders (Recovered Funds) unless
the Recipient has obtained written consent for the use of such Recovered Funds from the Division.
At the discretion of the Division, the Project Funding Amount of this Agreement may be reduced,
disbursements may be withheld, and the Agreement may be rescinded, to offset the amount of any
Recovered Funds or any Contamination-Related Payments, Agreements, or Orders. Upon demand
by the Division, the Recipient shall return Project Funds to offset any Recovered Funds or
Contamination-Related Payments, Agreements, or Orders within thirty (30) days or within another
time period approved by the Division. The Recipient shall ensure that no duplicative reimbursements
of costs occur under this Agreement and any past or future Recovered Funds or Contamination-
Related Payments, Agreements, or Orders. Noncompliance with this Funds Related to
Contamination section shall be an Event of Default.

If the Recipient is not regulated by the California Public Utilities Commission (CPUC), the provisions
of this paragraph (d) shall apply. If the Division provides written consent, the Recipient may place
Recovered Funds into a restricted reserve account to be used for one of the following purposes but
only if such purpose is approved by the Division: (1) as co-funding or match funding for the Project,
(2) for a capital improvement project other than the Project that addresses the associated drinking
water contamination, (3) for Operations and Maintenance Costs related to addressing the associated
drinking water contamination, (4) for Operations and Maintenance Costs of the System in general, or
(5) for other purposes approved by the Division. To the extent requested by the Division, the
Recipient shall provide access to (i) documentation satisfactory to the Division showing the total
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amount of Recovered Funds deposited into a restricted reserve account prior to the start of
construction of the Project and (ii) documentation thereafter of any Recovered Funds that Recipient
receives and places into such an account.

(e) If the Recipient is regulated by the CPUC, paragraph (d) shall not apply, and the Recipient shall
comply with all applicable CPUC rules with respect to the Recovered Funds and shall provide to the
Division copies of all notices, applications, and any other documents filed with the CPUC, and any
documents issued by the CPUC, within 10 days of submittal or issuance as applicable, with respect to
the receipt and use of Recovered Funds and with respect to any proposed transfer of any assets
funded by Recovered Funds.

D.12 APPOINTMENT OF RECEIVER OR CUSTODIAN.

Upon the filing of a suit or other commencement of judicial proceedings to enforce the rights of the State
Water Board under this Agreement, the State Water Board may make application for the appointment of a
receiver or custodian of the Revenues, pending such proceeding, with such power as the court making
such appointment may confer.

D.13 RETURN OF FUNDS.

Notwithstanding any other provision of this Agreement, if the Division determines that an Event of Default
has occurred, the Recipient may be required, upon demand, to immediately return to the State Water
Board any grant or principal forgiveness amounts received pursuant to this Agreement and pay interest at
the highest legal rate on all of the foregoing.

D.14 OPERATION AND MAINTENANCE.

The Recipient shall sufficiently and properly staff, operate, and maintain the facility and structures
constructed or improved as part of the Project throughout the term of this Agreement, consistent with the
purposes of this Agreement. The Recipient assumes all operations and maintenance costs of the
facilities and structures; the State Water Board shall not be liable for any cost of such maintenance,
management or operation.

D.15 INSURANCE.

The Recipient will procure and maintain or cause to be maintained insurance on the System and Project
with responsible insurers, or as part of a reasonable system of self-insurance, in such amounts and
against such risks (including damage to or destruction of the System and Project) as are usually covered
in connection with systems similar to the System and Project. Such insurance may be maintained by a
self-insurance plan so long as such plan provides for (i) the establishment by the Recipient of a separate
segregated self-insurance fund in an amount determined (initially and on at least an annual basis) by an
independent insurance consultant experienced in the field of risk management employing accepted
actuarial techniques and (ii) the establishment and maintenance of a claims processing and risk
management program.

In the event of any damage to or destruction of the System or Project caused by the perils covered by
such insurance, the net proceeds thereof shall be applied to the reconstruction, repair or replacement of
the damaged or destroyed portion of the System or Project. The Recipient must begin such
reconstruction, repair or replacement as expeditiously as possible, and must pay out of such net
proceeds all costs and expenses in connection with such reconstruction, repair or replacement so that the
same must be completed and the System and Project must be free and clear of all claims and liens.

Exhibit D



Clearlake Oaks County Water District
Project No. EDWG-1710001-004C
Agreement No.: D2502035

Page 35 of 43

Recipient agrees that for any policy of insurance concerning or covering the construction of the Project, it
will cause, and will require its contractors and subcontractors to cause, a certificate of insurance to be
issued showing the State Water Board, its officers, agents, employees, and servants as additional
insured; and must provide the Division with a copy of all such certificates prior to the commencement of
construction of the Project.

D.16 CONTINUOUS USE OF PROJECT; NO LEASE, SALE, TRANSFER OF OWNERSHIP, OR
DISPOSAL OF PROJECT.

The Recipient agrees that, except as provided in this Agreement, it will not abandon, substantially
discontinue use of, lease, sell, transfer ownership of, or dispose of all or a significant part or portion of the
Project during the Useful Life of the Project without prior written approval of the Division. Such approval
may be conditioned as determined to be appropriate by the Division, including a condition requiring
repayment of all disbursed Project Funds or all or any portion of all remaining funds covered by this
Agreement together with accrued interest and any penalty assessments that may be due.

D.17 NOTICE.

Upon the occurrence of any of the following events, the Recipient must notify the Division’s Deputy

Director and Party Contacts by phone and email within the time specified below:

(a) JWithin 24 hours, the Recipient must notify the Project Manager by phone and by email and the
Division by phone at (916) 327-9978 and by email,
DrinkingWaterSRF @waterboards.ca.gov. of any discovery of any potential tribal cultural resource,
archaeological or historical resource, or human remains in the Project area. If there are any
applicable provisions of a mitigation, monitoring and reporting program adopted for the project, the
Recipient shall comply with such provisions. The Recipient must coordinate with the Division to
determine the appropriate course of action necessary to mitigate potential impacts. In the event of
the discovery of human remains during construction of the Project, the Recipient shall cease
construction and take other action required by any applicable laws, which may include but are not
limited to Health and Safety Code, section 7050.5 and Public Resources Code, section 5097.98.

(b) The Recipient must notify the Division and Party Contacts promptly of the occurrence of any of the
following events:

i. Bankruptcy, insolvency, receivership or similar event of the Recipient, or actions taken in
anticipation of any of the foregoing;

ii. Change of ownership of the Project (no change of ownership may occur without written consent
of the Division);

iii. Loss, theft, damage, or impairment to Project;
iv. Events of Default, except as otherwise set forth in this section;
v. A proceeding or action by a public entity to acquire the Project by power of eminent domain.
vi. Any litigation pending or threatened with respect to the Project or the Recipient’s technical,
managerial or financial capacity or the Recipient’s continued existence, or any judgment or
court order relating to such litigation that has a significant effect on the Project or the System;
vii. Consideration of dissolution, or disincorporation;
viii. Enforcement actions by or brought on behalf of the State Water Board or Regional Water

Board.
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The discovery of a false statement of fact or representation made in this Agreement or in the
application to the Division for this funding, or in any certification, report, or request for
reimbursement made pursuant to this Agreement, by the Recipient, its employees, agents, or
contractors;

Any substantial change in scope of the Project. The Recipient must undertake no substantial
change in the scope of the Project until prompt written notice of the proposed change has been
provided to the Division and the Division has given written approval for the change;

Any circumstance, combination of circumstances, or condition, which is expected to or does
delay Completion of Construction for a period of ninety (90) days or more;,

Any disputes related to the Project that may affect the Recipient’s ability to comply with the
terms of this Agreement;

Cessation of all major construction work on the Project where such cessation of work is
expected to or does extend for a period of thirty (30) days or more;

The Recipient must promptly notify the Division and Party Contacts of the discovery of any
unexpected endangered or threatened species, as defined in the federal Endangered Species
Act. Should a federally protected species be unexpectedly encountered during implementation
of the Project, the Recipient agrees to promptly notify the Division. This notification is in
addition to the Recipient’s obligations under the federal Endangered Species Act.

Any Project monitoring, demonstration, or other implementation activities required in this
Agreement;

Any public or media event publicizing the accomplishments and/or results of this Agreement
and provide the opportunity for attendance and participation by state representatives with at
least ten (10) working days’ notice to the Division;

Any event requiring notice to the Division pursuant to any other provision of this Agreement;

The award of the prime construction contract for the Project; and the initiation of construction of
the Project; and

Completion of Construction, and Project Completion.

FRAUD, WASTE, AND ABUSE.

The Recipient shall prevent fraud, waste, and the abuse of Project Funds, and shall cooperate in any
investigation of such activities that are suspected in connection with this Agreement. The Recipient
understands that discovery of any evidence of misrepresentation or fraud related to Reimbursement
Requests, invoices, proof of payment of invoices, or other supporting information, including but not limited
to double or multiple billing for time, services, or any other eligible cost, may result in an administrative
action by the State Water Board and/or referral to the Attorney General’s Office or the applicable District
Attorney’s Office for appropriate action. The Recipient further understands that any suspected
occurrences of false claims, misrepresentation, fraud, forgery, theft or any other misuse of Project Funds
may result in withholding of reimbursements and/or the termination of this Agreement requiring the
immediate repayment of all funds disbursed hereunder. A person who knowingly makes or causes to be
made any false statement, material misrepresentation, or false certification in any submittal may be
subject to a civil penalty, criminal fine, or imprisonment. (Wat. Code, § 13490 et seq.)

D.19

DISPUTES.
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The Recipient must continue with the responsibilities under this Agreement during any dispute. The
Recipient may, in writing, appeal a staff decision within 30 days to the Deputy Director of the Division or
designee, for a final Division decision. The Recipient may appeal a final Division decision to the State
Water Board within 30 days. The Office of the Chief Counsel of the State Water Board will prepare a
summary of the dispute and make recommendations relative to its final resolution, which will be provided
to the State Water Board’s Executive Director and each State Water Board Member. Upon the motion of
any State Water Board Member, the State Water Board will review and resolve the dispute in the manner
determined by the State Water Board. Should the State Water Board determine not to review the final
Division decision, this decision will represent a final agency action on the dispute. This provision does not
preclude consideration of legal questions, provided that nothing herein shall be construed to make final
the decision of the State Water Board, or any official or representative thereof, on any question of law.
This section relating to disputes does not establish an exclusive procedure for resolving claims within the
meaning of Government Code sections 930 and 930.4.

D.20 EXECUTIVE ORDER N-6-22 — RUSSIAN SANCTIONS.

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 (the EO) regarding
Economic Sanctions against Russia and Russian entities and individuals. “Economic Sanctions” refers to
sanctions imposed by the U.S. government in response to Russia’s actions in Ukraine, as well as any
sanctions imposed under state law. The EO directs state agencies to terminate contracts with, and to
refrain from entering any new contracts with, individuals or entities that are determined to be a target of
Economic Sanctions. Accordingly, should the State Water Board determine Recipient is a target of
Economic Sanctions or is conducting prohibited transactions with sanctioned individuals or entities, that
shall be grounds for termination of this Agreement. The State Water Board shall provide Recipient
advance written notice of such termination, allowing Recipient at least 30 calendar days to provide a
written response. Termination shall be at the sole discretion of the State Water Board.

The Recipient represents that the Recipient is not a target of economic sanctions imposed in response to
Russia’s actions in Ukraine imposed by the United States government or the State of California. The
Recipient is required to comply with the economic sanctions imposed in response to Russia’s actions in
Ukraine, including with respect to, but not limited to, the federal executive orders identified in California
Executive Order N-6-22, located at https://www.gov.ca.gov/wp-content/uploads/2022/03/3.4.22-Russia-
Ukraine-Executive-Order.pdf and the sanctions identified on the United States Department of the
Treasury website (https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-
country-information/ukraine-russia-related-sanctions). The Recipient is required to comply with all
applicable reporting requirements regarding compliance with the economic sanctions, including, but not
limited to, those reporting requirements set forth in California Executive Order N-6-22 for all Recipients
with one or more agreements with the State of California with an aggregated value of Five Million Dollars
($5,000,000) or more. Notwithstanding any other provision in this Agreement, failure to comply with the
economic sanctions and all applicable reporting requirements may result in termination of this Agreement.

For Recipients with an aggregated agreement value of Five Million Dollars ($5,000,000) or more with the
State of California, reporting requirements include, but are not limited to, information related to steps
taken in response to Russia’s actions in Ukraine, including but not limited to:

1. Desisting from making any new investments or engaging in financial transactions with Russian
institutions or companies that are headquartered or have their principal place of business in Russia;

2. Not transferring technology to Russia or companies that are headquartered or have their principal
place of business in Russia; and

3. Direct support to the government and people of Ukraine.

D.21 STATE CROSS-CUTTERS.
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Recipient represents that, as applicable, it complies and covenants to maintain compliance with the
following with respect to all Project Costs for the term of this Agreement:

D.22

The California Environmental Quality Act (CEQA), as set forth in Public Resources Code 21000
et seq. and in the CEQA Guidelines at Title 14, Division 6, Chapter 3, Section 15000 et seq.

Water Conservation requirements, including regulations in Division 3 of Title 23 of the California
Code of Regulations.

Monthly Water Diversion Reporting requirements, including requirements set forth in Water Code
section 5103.

Public Works Contractor Registration with Department of Industrial Relations requirements,
including requirements set forth in Sections 1725.5 and 1771.1 of the Labor Code.

Volumetric Pricing & Water Meters requirements, including the requirements of Water Code
sections 526 and 527.

Urban Water Management Plan requirements, including the Urban Water Management Planning
Act (Water Code, § 10610 et seq.).

Urban Water Demand Management requirements, including the requirements of Section
10608.56 of the Water Code.

Delta Plan Consistency Findings requirements, including the requirements of Water Code section
85225 and California Code of Regulations, title 23, section 5002.

Agricultural Water Management Plan Consistency requirements, including the requirements of
Water Code section 10852.

Charter City Project Labor Requirements, including the requirements of Labor Code section 1782
and Public Contract Code section 2503.

The Recipient agrees that it will, at all times, comply with and require its contractors and
subcontractors to comply with directives or orders issued pursuant to Division 7 of the Water
Code.

Regulations in Division 4 of Title 22 of the California Code of Regulations, including but not
limited to California Waterworks Standards in Chapter 16, and Lead and Copper regulations in
Chapter 17.5.

DAMAGES FOR BREACH OF FEDERAL CONDITIONS.

in the event that any breach of any of the provisions of this Agreement by the Recipient results in the
failure of Project Funds to be used pursuant to the provisions of this Agreement, or if such breach results
in an obligation on the part of the State or any subdivision or agency thereof to reimburse the federal
government, the Recipient must immediately reimburse the State or any subdivision or agency thereof in
an amount equal to any damages paid by or loss incurred by the State or any subdivision or agency
thereof due to such breach.

D.23

ACCESS AND INSPECTION.
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In addition to the obligations set forth in section 2 of the General Terms and Conditions incorporated in
Exhibit C of this Agreement, the Recipient must ensure that the United States Environmental Protection
Agency, the Office of Inspector General, any member of Congress, or any authorized representative of
the foregoing, will have safe and suitable access to the Project site at all reasonable times during the term
of the Agreement.

D.24 FINANCIAL MANAGEMENT SYSTEMS.

The Recipient must comply with federal standards for financial management systems. The Recipient
agrees that, at a minimum, its fiscal control and accounting procedures will be sufficient to permit
preparation of reports required by the federal government and tracking of Project funds to a level of
expenditure adequate to establish that such funds have not been used in violation of federal or state law
or the terms of this Agreement.

D.25 FEDERAL CROSS-CUTTERS.

The Recipient acknowledges, warrants compliance with, and covenants to continuing compliance with the
following federal terms and conditions with respect to all Project Costs for the term of this Agreement and
for the Useful Life of the Project:

i. Unless the Recipient has obtained a waiver from USEPA on file with the State Water Board or
unless this Project is not a project for the construction, alteration, maintenance or repair of a
public water system or treatment work, the Recipient shall not purchase “iron and steel products”
produced outside of the United States on this Project. Unless the Recipient has obtained a
waiver from USEPA on file with the State Water Board or unless this Project is not a project for
the construction, alteration, maintenance or repair of a public water system or treatment work, the
Recipient hereby certifies that all “iron and steel products” used in the Project were or will be
produced in the United States. For purposes of this section, the term "iron and steel products"
means the following products made primarily of iron or steel: lined or unlined pipes and fittings,
manhole covers and other municipal castings, hydrants, tanks, flanges, pipe clamps and
restraints, valves, structural steel, reinforced precast concrete, and construction materials.
“Steel” means an alloy that includes at least 50 percent iron, between .02 and 2 percent carbon,
and may include other elements.

ii. The Recipient agrees to comply with the Davis-Bacon provisions incorporated by reference in this
Agreement. The Recipient must include in full the Wage Rate Requirements (Davis-Bacon)
language incorporated by reference in all construction contracts and subcontracts.

ii. The Recipient shall notify the State Water Board and the USEPA contact of public or media
events publicizing the accomplishment of significant events related to this Project and provide the

opportunity for attendance and participation by federal representatives with at least ten (10)
working days’ notice.

iv.  The Recipient shall comply with applicable USEPA general terms and conditions found at:

https://www.epa.gov/grants/epa-general-terms-and-conditions-effective-october-1-2024-or-later.

V. No Recipient may receive funding under this Agreement unless it has provided its Unique Entity
Identifier, assigned by the System for Award management, to the State Water Board.

vi.  The Recipient represents and warrants that it and its principals are not excluded or disqualified
from participating in this transaction as such terms are defined in Parts 180 and 1532 of Title 2 of
the Code of Federal Regulations (2 CFR). If the Recipient is excluded after execution of this
Agreement, the Recipient shall notify the Division within ten (10) days and shall inform the

Exhibit D



Vii.

viii.

Xi.

Xi.

Clearlake Oaks County Water District
Project No. EDWG-1710001-004C
Agreement No.: D2502035

Page 40 of 43

Division of the Recipient’s exclusion in any request for amendment of this Agreement. The
Recipient shall comply with Subpart C of Part 180 of 2 CFR, as supplemented by Subpart C of
Part 1532 of 2 CFR. Such compliance is a condition precedent to the State Water Board's
performance of its obligations under this Agreement. When entering into a covered transaction
as defined in Parts 180 and 1532 of 2 CFR, the Recipient shall require the other party to the
covered transaction to comply with Subpart C of Part 180 of 2 CFR, as supplemented by Subpart
C of Part 1532 of 2 CFR.

To the extent applicable, the Recipient shall disclose to the State Water Board any potential
conflict of interest consistent with USEPA's Final Financial Assistance Conflict of Interest Policy
at https://www.epa.gov/grants/epas-final-financial-assistance-conflict-interest-policy. A conflict of
interest may result in disallowance of costs.

USEPA and the State Water Board have the right to reproduce, publish, use and authorize others
to reproduce, publish and use copyrighted works or other data developed under this assistance
agreement. This includes the right to require the Recipient to make such works available through
agency-designated public access repositories.

Where an invention is made with Project Funds, USEPA and the State Water Board retain the
right to a worldwide, nonexclusive, nontransferable, irrevocable, paid-up license to practice the
invention owned by the Recipient. The Recipient must utilize the Interagency Edison extramural
invention reporting system at http://iEdison.gov and shall notify the Division when an invention
report, patent report, or utilization report is filed.

The Recipient agrees that any reports, documents, publications or other materials developed for
public distribution supported by this Agreement shall contain the Acknowledgment statement set
forth in Exhibit D.

The Recipient acknowledges that it is encouraged to follow guidelines established under Section
508 of the Rehabilitation Act, codified at 36 CFR Part 1194, with respect to enabling individuals
with disabilities to participate in its programs supported by this Project.

The Recipient, its employees, contractors and subcontractors and their employees warrants that
it will not engage in severe forms of trafficking in persons, procure a commercial sex act during
the term of this Agreement, use forced labor in the performance of this Agreement, or engage in
acts that directly support or advance trafficking in persons, including (i) destroying, concealing,
removing, confiscating, or otherwise denying an employee access to that employee’s identity or
immigration documents; (ii) failing to provide return transportation or pay for return transportation
costs to an employee from a country outside the United States to the country from which the
employee was recruited upon the end of employment if request by the employee, unless
exempted from the requirement to provide or pay for such return transportation by the Federal
department or agency providing or entering into the grant or cooperative agreements or the
employee is a victim of human trafficking seeking victim services or legal redress in the country of
employment or a witness in a human trafficking enforcement action; (iii) soliciting a person for the
purpose of employment, or offering employment, by means of materially false or fraudulent
pretenses, representations, or promises regarding that employment; (iv) charging recruited
employees a placement or recruitment fee; or (v) providing or arranging housing that fails to meet
the host country's housing and safety standards. The Recipient must include this provision in its
contracts and subcontracts under this Agreement. The Recipient must inform the State Water
Board immediately of any information regarding a violation of the foregoing. The Recipient
understands that failure to comply with this provision may subject the State Water Board to loss
of federal funds. The Recipient agrees to compensate the State Water Board for any such funds
lost due to its failure to comply with this condition, or the failure of its contractors or
subcontractors to comply with this condition. The State Water Board may unilaterally terminate
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this Agreement if the Recipient that is a private entity is determined to have violated the
foregoing.

The Recipient certifies to the best of its knowledge and belief that:

a. No federal appropriated funds have been paid or will be paid, by or on behalf of the
Recipient, to any person for influencing or attempting to influence an officer or employee
of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any federal
contract, the making of any federal grant, the making of any federal loan, the entering into
of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any federal contract, grant, loan, or cooperative agreement.

b. If any funds other than federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress in connection with this Agreement, the Recipient shall complete and
submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its
instructions, and notify the State Water Board.

The Recipient shall require this certification from all parties to any contract or agreement that the
Recipient enters into and under which the Recipient incurs costs for which it seeks
reimbursement under this Agreement.

The Recipient must comply with the following federal non-discrimination requirements:

a. Title VI of the Civil Rights Act of 1964, which prohibits discrimination based on race,
color, and national origin, including limited English proficiency (LEP).

b. Section 504 of the Rehabilitation Act of 1973, which prohibits discrimination against
persons with disabilities.

c. The Age Discrimination Act of 1975, which prohibits age discrimination.

d. Section 13 of the Federal Water Pollution Control Act Amendments of 1972, which
prohibits discrimination on the basis of sex.

e. 40 CFR Part7, as it relates to the foregoing.

All applicable federal civil rights regulations, mcIudlng statutory and national policy

requirements (2 CFR section 200.300).

—h

Procurement Prohibitions under Section 306 of the Clean Air Act and Section 508 of the Clean
Water Act, including Executive Order 11738, Administration of the Clean Air Act and the Federal
Water Pollution Control Act with Respect to Federal Contracts, Grants, or Loans; 42 USC § 7606;
33 USC § 1368. Except where the purpose of this Agreement is to remedy the cause of the
violation, the Recipient may not procure goods, services, or materials from suppliers excluded
under the federal System for Award Management: sam.gov

Uniform Relocation and Real Property Acquisition Policies Act, Pub. L. 91-646, as amended; 42
USC §§4601-4655. The Recipient must comply with the Act’s implementing regulations at 49
CFR 24.101 through 24.105.

The Recipient agrees that if its network or information system is connected to USEPA networks to
transfer data using systems other than the Environmental Information Exchange Network or
USEPA’s Central Data Exchange, it will ensure that any connections are secure. For purposes of
this subsection, a connection is defined as a dedicated persistent interface between a USEPA
information technology system and an external information technology system for the purpose of
transferring information. Transitory, user-controlled connections such as website browsing are
excluded from this definition. If the Recipient's connections as defined above do not go through
the Environmental Information Exchange Network or USEPA's Central Data Exchange, the
Recipient agrees to contact the USEPA Project Officer and work with the designated
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Regional/Headquarters Information Security Officer to ensure that the connections meet USEPA
security requirements, including entering into Interconnection Service Agreements as appropriate.
This condition does not apply to manual entry of data by the Recipient into systems operated and
used by USEPA's regulatory programs for the submission of reporting and/or compliance data.

All geospatial data created pursuant to this Agreement that is submitted to the State Water Board
for use by USEPA or that is submitted directly to USEPA must be consistent with Federal
Geographic Data Committee endorsed standards. Information on these standards may be found

at www.fgdc.gov.

If the Recipient is a water system that serves 500 or fewer persons, the Recipient represents that
it has considered publicly-owned wells as an alternative drinking water supply.

The Recipient represents that it is not a corporation that has any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative remedies have been exhausted or
have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the
authority responsible for collecting the tax liability; and it is not a corporation that was convicted of
a felony criminal violation under a Federal law within the preceding 24 months.

The Recipient agrees to comply with, and require all contractors and subcontractors to comply
with, USEPA'’s Scientific Integrity Policy, available at https://www.epa.gov/osa/policy-epa-
scientific-integrity, when conducting, supervising, and communicating science and when using or
applying the results of science. For purposes of this condition scientific activities include, but are
not limited to, computer modelling, economic analysis, field sampling, laboratory experimentation,
demonstrating new technology, statistical analysis, and writing a review article on a scientific
issue.

The Recipient shall not suppress, alter, or otherwise impede the timely release of scientific
findings or conclusions; intimidate or coerce scientists to alter scientific data, findings, or
professional opinions or exert non-scientific influence on scientific advisory boards; knowingly
misrepresent, exaggerate, or downplay areas of scientific uncertainty; or otherwise violate the
USEPA’s Scientific Integrity Policy. The Recipient must refrain from acts of research misconduct,
including publication or reporting, as described in USEPA’s Policy and Procedures for Addressing
Research Misconduct, Section 9.C, and must ensure scientific findings are generated and
disseminated in a timely and transparent manner, including scientific research performed by
contractors and subcontractors.

The Recipient agrees to comply with the Animal Welfare Act of 1966 (7 USC 2131-2156).
Recipient also agrees to abide by the “U.S. Government Principles for the Utilization and Care of
Vertebrate Animals used in Testing, Research, and Training,” available at
hitp://grants.nih.gov/grants/olaw/references/phspol. htm#USGovPrinciples.

The Recipient certifies that no Project Funds will be used on:
a. Telecommunications equipment produced by Huawei Technologies Company or ZTE

Corporation (or any subsidiary or affiliate of such entities), video surveillance or
telecommunications equipment produced by Hytera Communications Corporation,
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Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or
affiliate of such entities);

b.
c.

Telecommunications or video surveillance services produced by such entities;
Telecommunications or video surveillance equipment or services produced or provided
by an entity that the Secretary of Defense, in consultation with the Director of the National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to
be an entity owned or controlled by, or otherwise connected to, the government of a
covered foreign country;

Systems that use covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system; or
Other telecommunications or video surveillance services or equipment in violation of 2
CFR 200.216.

xxiv.  The Recipient agrees to ensure that if the Project includes lead service line replacement (LSLR), the
following shall apply.

a.

Each lead service line replaced using Project Funds must be replaced in its entirety, unless
the remaining portion of that service line has already been replaced or is concurrently being
replaced with another funding source, or unless the LSLR is performed in conjunction with
another planned infrastructure project and the terms of the paragraph b, below, are followed.

While full LSLR is the desired outcome of all DWSRF assistance for LSLR, the logistics
involved with coordinating LSLR with planned infrastructure projects may dictate that
partial replacement of a service line is necessary if disturbance to the service line is
unavoidable and the Recipient cannot gain access to conduct a full lead service line
replacement (e.g., a customer refuses to allow replacement of the customer-owned
portion of the service line). In the event the Recipient cannot gain access to conduct full
LSLR because of a customer refusal, the Recipient may conduct partial LSLR in
conjunction with planned infrastructure work. The Recipient must document customer
refusals, which could consist of any of the following: a refusal signed by the customer,
documentation of a verbal statement refusing replacement, or documentation of no
response after multiple attempts to reach the customer regarding full LSLR.

If required by applicable federal law and guidance, the Recipient agrees that the time
between starting and completing full lead service line replacement for individual service
lines shall be as short as possible and shall not exceed three months.

Recipient shall provide public health safeguards to its customers during and for a short
time after the replacement of lead service lines. The safeguards shall comply with
applicable federal and state law and guidance, including without limitation the Lead and
Copper Rule Revisions (LCRR), Lead and Copper Rule Improvements (LCRI), and any
equivalent rules. In addition, the safeguards shall comply with Division of Drinking Water
requirements, including, without limitation, the requirements of Recipient’s domestic
water supply permit.
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February 10, 2026

State Water Resources Control Board
Division of Financial Assistance

Attn: Shawnna Bell

1001 [ Street

Sacramento, CA 95814

Re: Clearlake Oaks County Water District (“Recipient”) — Water Reliability Improvement
Project —Project No. EDWG-17100001-004C (“Project”) — Agreement No. D2502035
(“Agreement”) :

Ladies and Gentlemen:

I am General Counsel to the Recipient in connection with the Project. This opinion is
delivered to the State Water Resources Control Board (“State Water Board”) at the
request of the Recipient. In connection therewith, | have examined the laws and
organizational documents pertaining to the Recipient, originals of the Agreement
between the Recipient and the State Water Board, the Recipient’'s authorized
representative resolution 25-06 adopted on August 21, 2025, the Recipient’s rate-
setting resolution 21-18 adopted on June 22, 2021, the Expedited Drinking Water Grant
Funding Program Self-Certification Form signed by the Recipient on October 16, 2025
(Recipient’s Self-Certification), all material contracts, agreements, or leases, including
but not limited to any listed in the Recipient’s Self-Certification, and such other
documents, authorizations, agreements, legal opinions, instruments and records, and
have made such investigation of law, as | have considered necessary or appropriate for
the purpose of this opinion.

Based on the foregoing, it is my opinion that:

a. The Recipient, a special district of the State of California duly organized,
validly existing and in good standing under the laws of the State of California
pursuant to California Water Code section 30000, et seq., has the requisite
legal right, power, and authority to execute and deliver the Agreement and
carry out and consummate all transactions contemplated therein.

b. The Resolutions have been duly adopted at meetings of the board of directors
of the Recipient which were called and held pursuant to law with all notice
required by law and at which a quorum was present and acting when the
Resolutions were adopted. The Resolutions are in full force and effect and
have not been amended, modified, supplemented, or rescinded, nor has the
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rate-setting resolution been challenged or the rates become subject of a
referendum or initiative or other similar process.

To the best of my knowledge and based upon a reasonable investigation, all
proceedings required by law or under the ordinances or bylaws of the
Recipient to be taken by the Recipient in connection with the authorization of
the Agreement and the transactions contemplated by and related thereto, and
all such approvals, authorizations, consents or other orders of or filings or
registrations with such public boards or bodies, if any, as may be legally
required to be obtained by the Recipient prior to the date hereof with respect
to all or any of such matters have been taken or obtained and are in full force
and effect, except that no opinion is expressed as to any approvals,
obligations or proceedings which may be required under any federal
securities laws or state blue sky or securities laws.

To the best of my knowledge and based upon a reasonable investigation, the
execution and delivery of the Agreement and the consummation of the
transactions contemplated therein will not: (a) result in a material violation of
any applicable law, statute, ordinance or regulation, or of any judgment,
order, writ, injunction, decree or rule of any court, administrative agency,
governmental authority or arbitrator, or (b) materially conflict with or constitute
a breach of or default (with due notice or the passage of time or both) under
(i) the statutes creating the Recipient or any amendments thereto, (ii) the
ordinances, articles of incorporation or bylaws of the Recipient, (iii) any bond,
debenture, note or other evidence of indebtedness, or any material contract,
agreement or lease to which the Recipient is a party or by which it or its
properties are otherwise subject or bound. All material contracts,
agreements, or leases are listed in the Recipient’s Self-Certification.

To the best of my knowledge and based upon a reasonable investigation, the
Recipient has sufficient property rights in the Project property for the
purposes contemplated in the Agreement. All property necessary for the
Project and corresponding property rights are listed in Attachment A to this
opinion. These property rights extend for at least fifty (60) years from today’s
date, as follows: in perpetuity.

To the best of my knowledge and based upon a reasonable investigation,
there is no action, suit, proceeding, inquiry or investigation before any court,
or by any federal, state, municipal or other governmental authority pending or
threatened against or affecting the Project or the Recipient's water system of
which the Project is a part (the System), or the assets, properties, or
operations of the Recipient relating to the Project or System, which, if
determined adversely to the Recipient or its interests would result in any
material change in the assets or financial condition of the Recipient, the
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Project, the Agreement or the transactions contemplated therein, or the
System; and the Recipient is not in default with respect to any order or decree
of any court or any order, regulation, or demand of any federal, state,
municipal, or other governmental agency which default might have
consequences that would materially and adversely affect the financial
condition or operation of the Recipient, the Project, or the System.

No facts have come to my attention which lead me to believe that the
Recipient’s authorized representative has made any untrue statement of a
material fact or omitted or omits to state a material fact or has made
misleading statements in the Agreement.

The Agreement has been duly authorized, executed, and delivered by the
Recipient, and assuming due authorization, execution and delivery of the
Agreement by the State Water Board, constitutes legal, valid, and binding
obligation of the Recipient enforceable against the Recipient in accordance
with its terms, subject to the laws relating to bankruptcy, insolvency,
reorganization, or creditors’ rights generally and to the application of equitable
principles, if equitable remedies are sought.

I am admitted to the practice of law in California.

Sincerely,
Nave Law Office

Scott C. Nave, General Counsel
Clearlake Oaks County Water District

Scott-tave

Apr 7, 2026
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STATE WATER RESOURCES CONTROL BOARD

EXHIBIT C - PROPOSED PROJECTS

A list of the Proposed projects to be funded under this agreement follows.
Project 1: Backwash Equalization Tank

Deficiency: Excessive backwash operations are required to manage the high
concentration of algae at the WTP in summer months. Backwashing activities limit
plant production. The existing backwash tanks and associated piping are also
temporary and have reached the end of their life expectancy.

Project: This project includes two new 30,000-gallon backwash storage tanks and
related piping.

Benefit: The project will allow the District to reliably maintain the existing plant
production and to increase Source capacity and water production rates at the WTP
by attenuating backwash water onsite and allowing backwash operations to occur
at any time as needed by the operators.

Project 2: High Valley Tank and Booster Station

Deficiency: The two previous redwood High Valley Tanks were removed in 2012
for structural integrity reasons and have not been replaced. The District lacks
adequate reliability and redundancy to meet maximum daily water demand without
the tanks. This problem is €xasperated by significant water loss and WTP
production limitations.

The water service to the Cerrito pressure zone is unreliable and dependent on a
single aged pump lacking a protective cover or pump redundancy. The existing
yard piping is undersized for flow conveyance and there is no existing ability to
route flows back from the Cerrito Tank to Zone 1 in an emergency. An unstable
hillside is falling onto the existing pump and controls.

Project: This project is a new High Valley Tank, booster pump station (CMU pump
house) and pump station bypass control valve. This project also includes site
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grading and yard piping improvements. The failing slope will be stabilized with a
retaining wall.

Benefit: This water tank will enhance water supply reliability and redundancy. The
pump station is needed to satisfy DDW requirements and ensure reliable water
service to the Cerrito Pressure Zone. The project will also allow the District to

augment Zone 1 water supply with the Cerrito Tank storage.

Project 3: Shady Lane Booster Station
Deficiency: The District is unable to provide system redundancy or adequate flow
to Zone 3.
Project: This project includes a new CMU pump house with pumps, control valves,
and a new portable generator.
Benefit: This project will satisfy DDW requirements and ensure reliable water

service to the Konocti pressure zone.

Project 4: Konocti, Shady Lane, and Pluth Tank Rehab

Deficiency: Recent inspections indicated potential catastrophic structural failures
within the Konocti, Shady Lane, and Pluth Tanks.

Project: This project will include internal and external tank recoating and structural
tank improvements as required. The Pluth Tank rehabilitation project will also
include the installation of an impressed current cathodic protection system, repair
or replacement of appurtenances, and other minor upgrades as required.

Benefit: Rehabilitation of the storage tanks is critical to adhere to the SDWA by
maintaining water delivery capabilities sufficient to meet peak hour demand by flow

equalization.

Project 5: Highway 20 Water Line
Deficiency: Small diameter distribution mains routed through the “Keys” area
currently restrict flow from the water treatment plant to the keys and to the Pluth

Tank further east. Tank operation is impaired during high demand periods. The
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District desires to reduce the pressure in the Keys to reduce water losses (Project
13) however this project will require conveyance improvements to implement.
Project: This project consists of constructing a new transmission pipeline in
Highway 20.

Benefit: This project will allow the District to “zone-off’ a portion of the keys,
effectively creating a new pressure zone when constructed in conjunction with the
proposed new PRVs. This project will also facilitate the effective flow of water to
and from the Pluth Zone to the main service area while allowing tanks to operate
more effectively during high demand periods, thus reducing adverse affects at the
WTP. while eliminating the need to route flows through the Keys that have limited

capacity and efficiency.

Project 6: High Priority Water Mains
Deficiency: Aging asbestos cement and galvanized iron piping have a high failure
and leakage rate. Main breaks have resulted in water outages and boil water
notices. Water losses within the distribution system are excessive.
Project: The proposed pipeline replacements include continued replacement of AC
mains. It is recommended that all mains be replaced using PVC DR 14 pipe with
fully restrained DI fittings. These projects will also include new customer service
lines, fire hydrants, and valves as required.
Project 6A: This project includes the replacement of AC pipelines primarily
within the west side of 1st Street through 6th Street, Schindler Street, Island
Drive, Garden Court, and Center Way. This project also includes the
replacement of small-diameter AC pipes in the Keys area that continue to
fail under high pressure. (Island Drive, Shoreview Drive, Island Circle, Blue
Heron Court, Oak Knoll Avenue, and Short Street)
Project 6B: This project includes the replacement of AC mains primarily
within the Keys and Orchard Shores including Island Drive, Oak Knoll,
Spinnaker Court, and Bass Lane, Orchard Shores Drive, Apple Lane,

Lemon Circle, Plum Circle, Grape Circle, and Peach Circle.
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Benefit: These pipeline replacements will improve the District’s ability to adhere to
the SDWA. Replacing the old and deteriorated water mains will reduce water
losses, avoid serious water quality issues, and avoid loss of localized system

pressures.

Project 7: Disinfection By-Product Reduction System
Deficiency: The CLOCWD Distribution system has historically exhibited high THM
concentrations in the far reaches and storage tanks which have resulted in multiple
water quality violations.
Project: This project includes the design and installation of a THM reduction
system in the Harvey Storage Tank and/or the Konocti Storage Tank. The ultimate
location of the THM reduction system will be dependent on available power supply.

Benefit: This project will result in reduced THM concentrations.

Project 8: SCADA System Upgrades

Deficiency: The District SCADA system has obsolete remote terminal units and
related PLCs. The current PLCs are being discontinued. The WTP staff's ability
to monitor and control the WTP, monitor tanks, control pump stations, and other
water system facilities is compromised.

Project: This project includes replacement of these units with modern hardware
and related PLCs.

Benefit: This project will provide the required system reliability and is critical to the
on-going operations of the system. Newer PLCs will replace the obsolete units

that are not currently commercially available.

Project 9: Meter Data Acquisition and Water Loss Management
Deficiency: The District has historically had a water loss rate of 40-50% of total
volume produced. The District maintains a “DMA” program for monitoring water
losses. The program relies on several important water meters which are of
unknown accuracy and are read in an inconsistent format. The water loss

monitoring program is complex to use.
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Project: The project will include replacing three existing DMA flowmeters with new
meters that are more reliable and share a common data output format. The DMA
model will be simplified for ease of use to District staff.

Benefit: This project will simplify and increase the reliability of the Water Loss
Management System and allow District staff to respond faster to distribution

system leaks and effectively monitor and manage water losses in the system.

Project 10: Cross Connection Hazard Assessment

Deficiency: The District is required by the SWRCB to complete and enforce a
Cross Connection Hazard Assessment by December 2026. The District customers
lack the funding to comply with the new state requirements.

Project: This project includes the development of a Cross Connection Hazard
Assessment, including identification of service connections where backflow
prevention devices are required, updated construction drawing details, and the
development of a workplan for customer compliance enforcement.

Benefit: The District will comply with the state cross-connection requirements.

Project 11: Leak Detection Program
Deficiency: The distribution system water losses are historically 40-50% of total
water treatment plant production.
Project: This project will enable the District to retain a professional to pinpoint water
leaks within the distribution system and in particular in the Pluth DMA.
Benefit: The District will identify leaks that can be repaired which will lower the

system’s water loss.

Project 12: Ozone Injector Improvements
Deficiency: Raw water is high in organic matter and an inefficient ozone injector
contributes to THM development in the far reaches of the distribution system. The

District has had several THM-related violations.

(Rev. 9/2025) Page 17 EDWG Scope of Work Template



STATE OF CALIFORNIA FINANCIAL ASSISTANCE APPLICATION
STATE WATER RESOURCES CONTROL BOARD

Project: Increase the efficiency of the ozone injector with fine bubbles. Install 7.5
hp recirculation pump, DO3 flow cell assembly, feed lines, dissolved ozone
analyzer, and PLC programming.
Benefit: This project will decrease THMs in the far reaches of the distribution
system.

Project 13: PRV Valves
Deficiency: There is approximately 270 feet of static head (117 psi) between the
Pressure Zone 1 storage tanks and the Clearlake Keys. The high system operating
pressure contributes to leaks and main breaks in the Keys area. The distribution
system currently has excessive water loss rates and has issued multiple boil water
notices for main breaks in this area.
Project: This project includes the installation of four PRV valves which are intended
to create a new reduced operating pressure zone in the keys within the current
Pressure Zone 1.
Benefit: Water loss will be reduced when the system is operated under a lower

pressure while limiting damage created by future mainline breaks.

Project 14: Paradise Tank THM Reduction Piping

Deficiency: This project is needed to adhere to the SDWA by maintaining TTHM
concentrations below the primary drinking water standard MCL. The current
Paradise Tank piping configuration does not fully utilize the existing THM removal
equipment within the Paradise Tank.

Project: This project includes a new pipeline that will route water through the
Paradise Tank in order to utilize the existing THM removal system.

Benefit: The proposed modifications would direct all of the flow entering the
Paradise Cove community through the THM removal process prior to entering the

system, effectively lowering the THM concentration below the MCL.
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Project 15: Dissolved Air Flotation Pilot Plant
Deficiency: The plant capacity is currently limited by the up-flow clarifiers which
become overloaded due to Clear Lake algae blooms in the summers which also
occur during maximum customer water demand periods.
Project:. This project includes a temporary Dissolved Air Flotation (DAF) or
Suspended Air Flotation (SAF) Pilot Plant.
Benefit: The small-scale pilot plant will verify the effectiveness of DAF technology.
The District will be prepared to pursue a 1 MGD permanent DAF or SAF
pretreatment unit, upon completion and recommendations following the “pilot-

program’.
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